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Introduction 

The City of Evans (City) is requesting proposals for engineering services to prepare a 
preliminary design and final construction bid documents for permanent repairs to roads 
damaged during the 2013 flood. The extent of roads included in the scope of this work are 
shown in Exhibit A and include segments of Industrial Parkway, Brantner Road and 49th Street. 
The subject road segments are located in the 100 year flood plain and a portion of 49th Street is 
located in the floodway (Exhibit E). 

Temporary repairs to the subject roads were done by Weld County after the 2013 flood and 
were washed out by flooding in May and June 2015. The section of road damaged in 2013 was 
made worse by the 2015 floods and there was additional damage to 49th Street. The consultant 
selected for this work will evaluate current damage compared to previous damage assessments 
and funding from FEMA, identify a new scope of repairs and potential hazard mitigation 
measures, and prepare construction plans and specifications to competitively bid and complete 
permanent repairs.  

Funding for this project comes from FEMA Public Assistance under Project Worksheet 302 
(Exhibit C). This PW included a number of roads in the scope of the PW, most of which did not 
require repair, or have already been repaired, except for the roads in this RFP. Cost estimates 
and the scope of road improvements prepared by the consultant will be used by the City to 
revise the FEMA PW to reflect the current cost and scope of permanent improvements.  

The City desires to complete road improvements as quickly as possible. The ability of the 
consultant to commit to an expedited schedule will be considered in the selection process. The 
target date for completion of this scope of work is November 2015. Consultants must provide a 
schedule of work and commitment to a completion date that will be part of contract for services.  

RFP Schedule and Proposal Requirements  

The RFP schedule provided below is subject to change.  

RFP Schedule 
Event Timeframe 

RFP Advertised to Consultants July 7, 2015 

Pre-Proposal Meeting (if needed) 
1100 37th St.; Evans Community Complex  

Date to be 
Determined 

Final Day for Questions July 24, 2015 
5:00 pm (MST) 

Proposals Due (email to):  
DAnderson@evanscolorado.gov 
zratkai@evanscolorado.gov 
gwilson@evanscolorado.gov 

July 28, 2015 
3:00 pm (MST) 

 

Interviews (if needed): To be determined 

Award Recommendation to City Council Target date To be 
determined 
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Consultants interested in performing the work described in this RFP must submit the following:  

1. Qualifications of your firm and team members identified to perform work specified for this 
project. This should include resumes of staff and any letters of recommendation received 
for past projects.  Please indicate the availability of your key team members to perform 
work outlined in this RFP in a timely manner.   

2. Describe experience your firm has with design and engineering of flood mitigation 
measures for road projects. Include experience with projects funded by FEMA Public 
Assistance. The City will contact one or more of your references as part of the selection 
process.  

3. Provide a spreadsheet of proposed costs to perform each major work product as 
outlined in the Scope of Services. The spreadsheet shall include the cost for each part of 
the work, with the number of hours and hourly rates. Include proposed reimbursed 
expenses. Provide a schedule and commitment to complete work on this project.  

4. Provide the name and qualifications of the project manager that will be assigned to be 
the primary contact person for this project and a commitment of that person’s continued 
involvement in the project.  

5. List any exceptions or modifications your firm proposes to the Professional Services 
Agreement (Exhibit B). 

6. Submit a single electronic copy of your proposal emailed to:  Dawn Anderson, City 
Engineer DAnderson@evanscolorado.gov, Zach Ratkai, Flood Recovery Manager 
zratkai@evanscolorado.gov, and Gary Wilson, Flood Recovery Project Manager 
gwilson@evanscolorado.gov  (Firms selected as finalists will be asked to supply 8 
copies of their proposal for review by members of the review panel.)  

7. Proposals must be received no later than July 28, 2015 3:00 pm (MST). 
 

SCOPE OF SERVICES 
The scope of services consists of two phases. The first phase is intended to revise the damage 
assessment, scope of repairs and improvements and cost estimates. This phase is also 
intended to provide cost estimates needed by the City to revise PW 302.  Because FEMA will 
not fund the cost to restore temporary road base installed after the 2013 flood and new damage 
caused by the May-June 2015 flood, these costs must be estimated separately. Also, the City 
desires to re-evaluate potential hazard mitigation work to prevent future flood damage. 

The second phase of the consultant’s work will be to prepare construction documents, 
specifications and final costs estimates to competitively bid work identified in phase one.   

Damage Assessment/Preliminary Engineering 

1. Review and evaluate the damage assessment and cost estimate in FEMA PW 302 and 
related Hazard Mitigation Proposal regarding the scope and cost of improvements for 
roads within the scope of this RFP. Included are: 

o Site #1 Brantner Road 
o Site #2 Industrial Parkway 
o Site #3 49th Street 

2. Evaluate the cost effectiveness of alternative potential hazard mitigation measures to 
reduce future damage from flood waters. Cost effectiveness shall be evaluated using 
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FEMA standards and policies for hazard mitigation which does not permit the cost of 
mitigation work to exceed the cost to repair road damage.  
The original version of FEMA PW 302 called for installation of rock fill and a geo-
membrane cover above the ground water level after de-mucking to form a more stable 
road base in several locations. Rip-rap was specified in several locations to stabilize 
slopes along the road edge (Exhibit D).  
A more stable road base may not be sufficient or effective in this case. Potential new 
mitigation may include drainage improvements to allow flood waters to cross the road 
and flow back to the river without causing substantial damage to the road. The mitigation 
approach, as directed by the City, will be developed as part of the final construction 
documents. 

3. Prepare a damage assessment, scope of road repairs and improvements and estimated 
costs as follows: 

o Cost to restore temporary road sub-base lost due to the May/June 2015 flood. 
o Cost of repairs for new road damages caused by the May/June 2015 flood. 
o Cost to make permanent improvements based on original PW 302 scope. 
o Cost to provide any new scope of mitigation improvements.  

4. Cost estimates shall include clear detail regarding quantities of material, material cost, 
labor rates and cost to complete improvements. The scope of improvements and cost 
estimates shall be in a form acceptable to FEMA for use in re-versioning the PW 302. 
Cost estimates shall identify the source of estimated costs and be accepted by FEMA. 
This project will also be funded in part from CDBG DR funds so Davis Bacon Wage 
Rates must be factored into the estimate of cost. 

Final Engineering and Construction Documents 
1. Based on the preliminary design scope determined above, prepare final plans and 

specifications sufficient in detail for the City to obtain competitive bids for construction of 
permanent improvements.  

2. Prepare a final construction cost estimate based on final plans and specifications as 
approved by the City. 

3. Drawings and specifications shall include details for hazard mitigation improvements or 
other details as determined by the preliminary engineering.  

4. Final construction plans and specification must be in a form meeting City standards for 
road construction and must be accepted by the City Engineer.  

5. Specifications shall identify any staging of work, traffic control and sequencing of 
construction and testing standards, as approved by the City Engineer.  

6. Submittals shall include one draft plan full sized set at the 60 and 100 percent design 
stage for review and approval by the City, one full sized final set on bond, and one full 
mylar final set of as-built drawings. Review sets submitted at 11”X17” size shall be done 
to scale. Computer files shall be provided for draft and final drawing sets for publication 
and bidding.  

Other Terms and Conditions 

Payments for services, as described under the Scope of Services, shall be based upon actual 
hourly rates included in the agreement billed up to a guaranteed maximum fee; not-to-exceed 
amount. Any reimbursed expenses will be identified and included in the not-to-exceed amount. 
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Work will be funded in part by FEMA and by HUD CDBG-DR funds. All requests for payment 
from the consultant and consultant records must be in a form acceptable to FEMA for the City to 
request reimbursement. Invoicing must be in a formal that includes descriptions of work 
completed, hours worked, hourly rates, the percent of project completion and percent of project 
funds remaining. Because of the limited scope of this project, air travel expenses for team 
members will not be allowed as part of the project budget. The consultant must have all 
necessary resources to complete the project available within Colorado.  

Any changes in scope to the original contract will be treated as a negotiated change order to the 
contract. Changes to the scope must be negotiated in advance of any work on additional 
services and must be authorized in writing by the City.  
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List of Attachments (note page count does not include agreement or exhibits) 

Exhibit A – Location and extent of roads included in the scope of work 

Exhibit B – Agreement for Professional Services 

Exhibit C – FEMA PW 302 (Scope applies to Sites 1, 2 and 3 in the PW) 

Exhibit D - FEMA Hazard Mitigation Proposal with PW 302 

Exhibit E – Area floodway and floodplain map 

 

  

Brantner, Industrial and 49th Street ENGINEERING RFP 
6 of 18 

 



Exhibit A Road Improvement Extent Map 



 

 

 

 

Exhibit B – Agreement for Professional Services 

  



City of Evans, Colorado 
AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT 

CONTRACTOR 

THIS AGREEMENT is made and entered into this __th day of ______, 2013, by and 
between the City of Evans, State of Colorado (hereinafter referred to as the "City"), and 
______________ (hereinafter referred to as "Consultant"). 

RECITALS: 

A. The City requires professional services. 

B. Consultant has held itself out to the City as having the requisite expertise and 
experience to perform the required services for the Project. 

NOW, THEREFORE, it is hereby agreed, for the consideration hereinafter set forth, that 
Consultant shall provide to the City professional consulting services for the Project. 

I.  SCOPE OF SERVICES 

Consultant shall furnish all labor and materials to perform the services required for the 
complete and prompt execution and performance of all duties, obligations and responsibilities for 
the Project, which are described or reasonably implied from Exhibit A, which is attached hereto 
and incorporated herein by this reference. 

II.  THE CITY'S OBLIGATIONS/CONFIDENTIALITY 

The City shall provide Consultant with reports and such other data as may be available to 
the City and reasonably required by Consultant to perform hereunder.  No project information shall 
be disclosed by Consultant to third parties without prior written consent of the City or pursuant to a 
lawful court order directing such disclosure.  All documents provided by the City to Consultant shall 
be returned to the City.  Consultant is authorized by the City to retain copies of such data and 
materials at Consultant's expense. 

III.  OWNERSHIP OF INSTRUMENTS OF SERVICE 

The City acknowledges that the Consultant’s documents are an instrument of professional 
service.  Nevertheless, the documents prepared under this Agreement shall become the property of 
the City upon completion of the services.  Any reuse of the Consultant's documents is at the City's 
own risk. 

IV.  COMPENSATION 

A. In consideration for the completion of the services specified herein by Consultant, 
the City shall pay Consultant an amount not to exceed __________ ($__).  Payment shall be made 
in accordance with the schedule of charges in Exhibit A, which is attached hereto and incorporated 
herein by this reference.  Invoices will be itemized and include hourly breakdown for all personnel 
and other charges. The maximum fee specified herein shall include all fees and expenses incurred by 
Consultant in performing all services hereunder. 

City of Evans, Colorado PROFESSIONAL SERVICES AGREEMENT Revised 9/18/13 



B. Consultant may submit monthly or periodic statements requesting payment.  Such 
request shall be based upon the amount and value of the services performed by Consultant under 
this Agreement, except as otherwise supplemented or accompanied by such supporting data as may 
be required by the City. 

1. All invoices, including Consultant's verified payment request, shall be submitted by 
Consultant to the City no later than the twenty-fourth (24th) day of each month for 
payment, pursuant to the terms of this Agreement.  In the event Consultant fails to 
submit any invoice on or before the twenty-fourth (24th) day of any given month, 
Consultant defers its right to payment, pursuant to said late invoice, until the 
following month. 

2. Progress payments may be claimed on a monthly basis for reimbursable costs actually 
incurred to date as supported by detailed statements, including hourly breakdowns 
for all personnel and other charges.  The amounts of all such monthly payments shall 
be paid within thirty (30) days after the timely receipt of invoice, as provided by this 
Agreement. 

C. The City has the right to ask for clarification on any Consultant invoice after receipt 
of the invoice by the City. 

D. In the event payment for services rendered has not been made within forty-five (45) 
days from the timely receipt of the invoice for any uncontested billing, interest will accrue at the rate 
of twelve percent (12%) per annum compounded annually.  In the event payment has not been 
made within ninety (90) days from the receipt of the invoice for any uncontested billing, Consultant 
may, after giving seven (7) days' written notice and without penalty or liability of any nature, suspend 
all authorized services specified herein.  In the event payment in full is not received within thirty (30) 
days of giving the seven (7) days' written notice, Consultant may terminate this Agreement.  Upon 
receipt of payment in full for services rendered, Consultant will continue with all authorized services.  

E. Final payment shall be made within sixty (60) calendar days after all data and reports 
(which are suitable for reproduction and distribution by the City) required by this Agreement have 
been turned over to and approved by the City and upon receipt by the City of Consultant's written 
notification that services required herein by Consultant have been fully completed in accordance 
with this Agreement and all data and reports for the Project. 

V.  COMMENCEMENT AND COMPLETION OF SERVICES 

Within seven (7) days of receipt from the City of a Notice to Proceed, Consultant shall 
commence services on all its obligations as set forth in the Scope of Services or that portion of such 
obligations as is specified in said Notice.  Except as may be changed in writing by the City, the 
Project shall be complete and Consultant shall furnish the City the specified deliverables, as 
provided in Exhibit A. 

VI.  CHANGES IN SCOPE OF SERVICES 

A change in the Scope of Services shall constitute any material change or amendment of 
services which is different from or additional to the Scope of Services specified in Section I of this 
Agreement.  No such change, including any additional compensation, shall be effective or paid, 
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unless authorized by written amendment executed by the City.  If Consultant proceeds without such 
written authorization, then Consultant shall be deemed to have waived any claim for additional 
compensation, including a claim based on the theory of unjust enrichment, quantum merit or 
implied contract.  Except as expressly provided herein, no agent, employee or representative of the 
City shall have the authority to enter into any changes or modifications, either directly or implied by 
a course of action, relating to the terms and scope of this Agreement. 

VII.  PROFESSIONAL RESPONSIBILITY 

A. Consultant hereby warrants that it is qualified to assume the responsibilities and 
render the services described herein and has all requisite corporate authority and professional 
licenses in good standing, as required by law. 

B. The services performed by Consultant shall be in accordance with generally accepted 
professional practices and the level of competency presently maintained by other practicing 
professional firms in the same or similar type of services in the applicable community. 

C. Consultant shall be responsible for the professional quality, technical accuracy, timely 
completion, and the coordination of all designs, drawings, specifications, reports, and other services 
furnished by Consultant under this Agreement.  Consultant shall, without additional compensation, 
correct or resolve any errors or deficiencies in his designs, drawings, specifications, reports, and 
other services, which fall below the standard of professional practice, and reimburse the City for 
construction costs caused by errors and omissions which fall below the standard of professional 
practice. 

D. Approval by the City of drawings, designs, specifications, reports and incidental 
services or materials furnished hereunder shall not in any way relieve Consultant of responsibility for 
technical adequacy of the services.  Neither the City's review, approval or acceptance of, nor 
payment for, any of the services shall be construed to operate as a waiver of any rights under this 
Agreement or of any cause of action arising out of the performance of this Agreement, and 
Consultant shall be and remain liable in accordance with applicable performance of any of the 
services furnished under this Agreement. 

E. The rights and remedies of the City provided for under this Agreement are in 
addition to any other rights and remedies provided by law. 

VIII.  COMPLIANCE WITH LAW 

The services to be performed by Consultant hereunder shall be done in compliance with 
applicable laws, ordinances, rules and regulations. 

IX.  INDEMNIFICATION 

A. INDEMNIFICATION – GENERAL:  The City cannot and by this Agreement 
does not agree to indemnify, hold harmless, exonerate or assume the defense of the Consultant or 
any other person or entity whatsoever, for any purpose whatsoever.  Provided that the claims, 
demands, suits, actions or proceedings of any kind are not the result of professional negligence, the 
Consultant shall defend, indemnify and hold harmless the City, its mayor and City council, officials, 
officers, directors, agents and employees from any and all claims, demands, suits, actions or 
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proceedings of any kind or nature whatsoever, including worker's compensation claims, in any way 
resulting from or arising from the services rendered by Consultant, its employees, agents or 
subconsultants, or others for whom the Consultant is legally liable, under this Agreement; provided, 
however, that the Consultant need not indemnify or save harmless the City, its mayor and City 
council, its officers, agents and employees from damages to the extent caused by the negligence of 
the City's mayor and City council, officials, officers, directors, agents and employees. 

B. INDEMNIFICATION FOR PROFESSIONAL NEGLIGENCE:  The Consultant 
shall indemnify and hold harmless the City, its mayor and City council, and any of its officials, 
officers, directors, and employees from and against damages, liability, losses, costs and expenses, 
including reasonable attorneys fees, but only to the extent caused by the negligent or intentional acts, 
errors or omissions of the Consultant, its employees, subconsultants, or others for whom the 
Consultant is legally liable, in the performance of professional services under this Agreement.  The 
Consultant is not obligated under this subparagraph IX.B. to indemnify the City for the negligent 
acts of the City, its mayor or City council, or any of its officials, officers, directors, agents and 
employees. 

C. INDEMNIFICATION – COSTS:  Consultant agrees, to the extent provided in 
Paragraph A., above, to investigate, handle, respond to, and to provide defense for and defend 
against any such liability, claims or demands at the sole expense of Consultant or, at the option of 
the City, agrees to pay the City or reimburse the City for the defense costs incurred by the City in 
connection with any such liability, claims or demands.  Consultant also agrees, to the extent 
provided in Paragraph A. above, to bear all other costs and expenses related thereto, including court 
costs and attorney fees, whether or not any such liability, claims or demands alleged are groundless, 
false or fraudulent.  If it is determined by the final judgment of a court of any competent jurisdiction 
that such injury, loss or damage was caused in whole or in part by the act, omission or other fault of 
the City, its mayor and City council, officials, officers, directors, agents and employees, the City shall 
reimburse Consultant for the portion of the judgment attributable to such act, omission or other 
fault of the City, its mayor and City council, officials, officers, directors, agents and employees. 

X.  INSURANCE 

A. Consultant agrees to procure and maintain, at its own cost, a policy or policies of 
insurance sufficient to insure against all liability, claims, demands and other obligations assumed by 
Consultant, pursuant to Section IX, Indemnification, above.  Such insurance shall be in addition to 
any other insurance requirements imposed by this Agreement or by law.  Consultant shall not be 
relieved of any liability, claims, demands or other obligations assumed pursuant to Section IX, 
Indemnification, above, by reason of its failure to procure or maintain insurance, or by reason of its 
failure to procure or maintain insurance in sufficient amounts, durations or types. 

B. Consultant shall procure and maintain, and shall cause any subconsultant of 
Consultant to procure and maintain, the minimum insurance coverages listed below.  Such coverages 
shall be procured and maintained with forms and insurers acceptable to the City.  All coverages shall 
be continuously maintained to cover all liability, claims, demands and other obligations assumed by 
Consultant, pursuant to Section IX, Indemnification, above.  In the case of any claims-made policy, 
the necessary retroactive dates and extended reporting periods shall be procured to maintain such 
continuous coverage. 
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1. Worker's compensation insurance to cover obligations imposed by applicable laws 
for any employee engaged in the performance of services under this Agreement, and 
Employer's Liability insurance with minimum limits of Five Hundred Thousand 
Dollars ($500,000) each claim, Five Hundred Thousand Dollars ($500,000) disease - 
policy limit, and Five Hundred Thousand Dollars ($500,000) disease - each 
employee.   

2. Commercial general liability insurance with minimum combined single limits of One 
Million Dollars ($1,000,000) each occurrence and Two Million Dollars ($2,000,000) 
general aggregate.  The policy shall be applicable to all premises and operations.  The 
policy shall include coverage for bodily injury, broad form property damage 
(including completed operations), personal injury (including coverage for contractual 
and employee acts), blanket contractual, products and completed operations.  The 
policy shall contain a severability of interests provision. 

3. Professional liability insurance with minimum limits of One Million Dollars 
($1,000,000) each claim and Two Million Dollars ($2,000,000) annual aggregate, and 
Consultant shall maintain such coverage for at least three (3) years from the 
termination of this Agreement. 

4. The policy required by Paragraph 2, above shall be endorsed to include the City and 
the City's officers, employees and consultants as additional insureds.  Every policy 
required above shall be primary insurance, with the exception of Professional 
Liability and Worker's Compensation, and any insurance carried by the City, its 
officers, its employees or its consultants shall be excess and not contributory 
insurance to that provided by Consultant.  No additional insured endorsement to the 
policy required by Paragraph 2, above shall contain any exclusion for bodily injury or 
property damage arising from completed operations.  Consultant shall be solely 
responsible for any deductible losses under any policy required above. 

5. The certificate of insurance provided for the City shall be completed by Consultant's 
insurance agent as evidence that policies providing the required coverages, conditions 
and minimum limits are in full force and effect, and shall be reviewed and approved 
by the City prior to commencement of the Agreement.  No other form of certificate 
shall be used.  The certificate shall identify this Agreement and shall provide that the 
coverages afforded under the policies shall not be cancelled or terminated until at 
least thirty (30) days' prior written notice has been given to the City.  The completed 
certificate of insurance shall be sent to: 

City of Evans 
1100 37th Street 
Evans, Colorado  80620-2036 
Attn:  Risk Manager 

6. Failure on the part of Consultant to procure or maintain policies providing the 
required coverages, conditions and minimum limits shall constitute a material breach 
of agreement upon which the City may immediately terminate this Agreement or, at 
its discretion, the City may procure or renew any such policy or any extended 
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reporting period thereto and may pay any and all premiums in connection therewith, 
and all monies so paid by the City shall be repaid by Consultant to the City upon 
demand, or the City may offset the cost of the premiums against any monies due to 
Consultant from the City. 

7. The City reserves the right to request and receive a certified copy of any policy and 
any endorsement thereto. 

8. The parties hereto understand and agree that the City, its officers and its employees 
are relying on, and do not waive or intend to waive by any provision of this 
Agreement, the monetary limitations (presently Three Hundred Fifty Thousand 
Dollars ($350,000) per person and Nine Hundred Ninety Thousand Dollars 
($990,000) per occurrence) or any other rights, immunities, and protections provided 
by the Colorado Governmental Immunity Act, Colo. Rev. Stat. §24-10-101, et seq., 
as from time to time amended, or otherwise available to the City, its officers or its 
employees. 

XI.  NONASSIGNABILITY 

Neither this Agreement nor any of the rights or obligations of the parties hereto shall be 
assigned by either party without the written consent of the other. 

XII.  TERMINATION 

This Agreement shall terminate at such time as the services in Section I are completed and 
the requirements of this Agreement are satisfied, or upon the City's providing Consultant with seven 
(7) days' advance written notice, whichever occurs first.  In the event the Agreement is terminated 
by the City's issuance of said written notice of intent to terminate, the City shall pay Consultant for 
all services previously authorized and completed prior to the date of termination.  If, however, 
Consultant has substantially or materially breached the standards and terms of this Agreement, the 
City shall have any remedy or right of set-off available at law and equity.  If the Agreement is 
terminated for any reason other than cause prior to completion of the Project, any use of documents 
by the City thereafter shall be at the City's sole risk, unless otherwise consented to by Consultant. 

XIII.  CONFLICT OF INTEREST 

The Consultant shall disclose any personal or private interest related to property or business 
within the City.  Upon disclosure of any such personal or private interest, the City shall determine if 
the interest constitutes a conflict of interest.  If the City determines that a conflict of interest exists, 
the City may treat such conflict of interest as a default and terminate this Agreement. 

XIV.  VENUE 

This Agreement shall be governed by the laws of the State of Colorado, and any legal action 
concerning the provisions hereof shall be brought in the County of Weld, State of Colorado. 
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XV.  INDEPENDENT CONTRACTOR 

A. Consultant is an independent contractor.  Notwithstanding any provision appearing in this 
Agreement, all personnel assigned by Consultant to perform services under the terms of this 
Agreement shall be, and remain at all times, employees or agents of Consultant for all purposes.  
Consultant shall make no representation that it is the employee of the City for any purposes. 

B. Disclosure: Consultant is not entitled to workers’ compensation benefits, 
unemployment insurance benefits unless unemployment compensation 
coverage is provided by the Consultant or some other entity, and Consultant is 
obligated to pay federal and state income tax on any moneys earned pursuant 
to this Agreement for Professional Services by Independent Contractor. 

XVI.  NO WAIVER 

Delays in enforcement or the waiver of any one or more defaults or breaches of this 
Agreement by the City shall not constitute a waiver of any of the other terms or obligations of this 
Agreement. 

XVII.  ENTIRE AGREEMENT 

This Agreement and the attached Exhibit A is the entire Agreement between Consultant and 
the City, superseding all prior oral or written communications.  None of the provisions of this 
Agreement may be amended, modified or changed, except as specified herein. 

XVIII.  NOTICE 

Any notice or communication between Consultant and the City which may be required, or 
which may be given, under the terms of this Agreement shall be in writing, and shall be deemed to 
have been sufficiently given when directly presented or sent pre-paid, first class United States mail, 
addressed as follows: 

The City: City of Evans 
Attn:  Aden Hogan, City Manager 
1100 37th Street 
Evans, Colorado  80620-2036 
 

Consultant: _______________  
 
 

XIX.  EFFECTIVE DATE AND EXECUTION 
 
This Agreement shall become effective following execution by both Consultant and City.  

This Agreement may be executed in counterparts, including by facsimile or electronically, each of 
which shall be considered an original, but all of which together shall constitute one instrument.  
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XX.  SPECIAL PROVISIONS 

 The "Special Provisions" attached hereto as Exhibit C and incorporated by this reference 
are made a part of this Agreement.  For purposes of the Special Provisions, the Consultant shall be 
referred to as the "Contractor." 

  

IN WITNESS WHEREOF, the parties hereto each herewith subscribe the same in 
triplicate, as of the date first written above. 

 
CITY OF EVANS, COLORADO 
 
 
By: ____________________________________ 

John Morris, Mayor [IF OVER $50K for 
professional services, IF OVER $100k for 
goods or CIP] 
Aden Hogan, Jr., City Manager [IF UNDER 
$50K for professional services, IF UNDER 
$100k for goods or CIP]  [Pick one, delete 
the other 

ATTEST: 
 
 
___________________________________ 
Raegan Robb, City Clerk 
 
APPROVED AS TO FORM AND SUFFICIENCY: 
 
 
______________________________ 
Scotty P. Krob, City Attorney 
 
APPROVED AS TO CONTENT: 
 
 
______________________________ 
Aden Hogan, Jr., City Manager 
 

CONSULTANT 
 
 
By: ____________________________________ 
Title: ___________________________________ 

[Use attest or notary block, not both.  Delete the one not used, please.] 
ATTEST: 
 
By: ___________________________________ 
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Title: ___________________________________ 
 
OR NOTARY BLOCK: 
 
STATE OF COLORADO ) 
 )ss. 
COUNTY OF ____________ ) 

The foregoing instrument was acknowledged before me this _____ day of ___________, 
200__, by ________________________, as ______________ of _________________________. 

My commission expires: ______________________. 

SEAL __________________________________ 
Notary Public 
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Exhibit C 
 

Special Provisions Required by §§ 8-17.5-101 et seq., C.R.S. 
 

A. Certification.  By entering into this Agreement, Contractor hereby certifies that, at 
the time of this certification, it does not knowingly employ or contract with an illegal alien and that 
Contractor has participated or attempted to participate in the basic pilot program administered by 
the U.S. Department of Homeland Security in order to verify that it does not employ any illegal 
aliens. § 

B. Prohibited Acts.  Contractor shall not: 

1. Knowingly employ or contract with an illegal alien to perform work under 
this Agreement; or 

2. Enter into a contract with a subcontractor that fails to certify to Contractor 
that the subcontractor shall not knowingly employ or contract with an illegal alien to 
perform work under this Agreement.   

C. Verification.  

1. Contractor has verified or attempted to verify through participation in the 
basic pilot program administered by the U.S. Department of Homeland Security that 
Contractor does not employ any illegal aliens and, if Contractor is not accepted into the 
basic pilot program prior to entering into this Agreement, that Contractor shall apply to 
participate in the basic pilot program every three (3) months until Contractor is accepted or 
this Agreement has been completed, whichever is earlier.   

2. Contractor shall not use basic pilot program procedures to undertake pre-
employment screening of job applicants while this Agreement is being performed.   

3. If Contractor obtains actual knowledge that a subcontractor performing 
work under this Agreement knowingly employs or contracts with an illegal alien, Contractor 
shall: 

i. Notify the subcontractor and the City within three (3) days that 
Contractor has actual knowledge that the subcontractor is employing or contracting 
with an illegal alien; and 

ii. Terminate the subcontract with the subcontractor if within three (3) 
days of receiving the notice required pursuant to subparagraph i. hereof, the 
subcontractor does not stop employing or contracting with the illegal alien; except 
that Contractor shall not terminate the contract with the subcontractor if during such 
three (3) days the subcontractor provides information to establish that the 
subcontractor has not knowingly employed or contracted with an illegal alien.  

D. Duty to Comply with Investigations.  Contractor shall comply with any reasonable 
request by the Colorado Department of Labor and Employment made in the course of an 
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investigation conducted pursuant to C.R.S. § 8-17.5-102(5)(a) to ensure that Contractor is complying 
with the terms of this Agreement.   
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Exhibit C – FEMA PW 302 

(Scope of this RFP addresses Sites 1, 2 and 3 described in the PW) 
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-00302(0)  P

Applicant Name: Application Title: 
EVANS EVANS09 - Road and Bridge Repairs
Period of Performance Start: Period of Performance End: 
09-14-2013 

Subgrant Application - Entire Application
Application Title: EVANS09 - Road and Bridge Repairs
Application Number: PA-08-CO-4145-PW-00302(0) 
Application Type: Subgrant Application (PW)

Preparer Information
Prefix Mr. 
First Name MARK 
Middle Initial
Last Name BREWER 
Title Project Specialist 
Agency/Organization Name FEMA 
Address 1 9200 East Mineral 
Address 2
City Centennial 
State CO 
Zip 80112 
Email dianna.butterbaugh@fema.dhs.gov 

Is the application preparer the Point of Contact? No 

Point of Contact Information
Prefix Ms. 
First Name Sheryl 
Middle Initial
Last Name Trent
Title Community Development Director
Agency/Organization city of evans
Address 1 1100 37th Street
Address 2
City Evans
State CO
ZIP 80620 
Phone 970-475-1112 
Fax
Email strent@evanscolorado.gov
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Alternate Point of Contact Information
Prefix Ms. 
First Name jessica
Middle Initial
Last Name Conifas
Title Deputy City Manager
Agency/Organization City of Evans
Address 1 1100 37th Street
Address 2
City Evans
State CO
ZIP 80620 
Phone 970-475-1106 
Fax
Email jgonifas@evanscolorado.gov

Project Description
Disaster Number: 4145
Pre-Application Number: PA-08-CO-4145-RPA-0031 

Applicant ID: 123-25280-00
Applicant Name: EVANS
Subdivision:
Project Number: EVANS09 
Standard Project Number/Title: 399 - Road System Damage 
Please Indicate the Project Type: Neither Alternate nor Improved 
Application Title: EVANS09 - Road and Bridge Repairs
Category: C.ROADS & BRIDGES
Percentage Work Completed? 0.0 % 
As of Date: 12-14-2013 

Comments 

Attachments

Damage Facilities (Part 1 of 2) 

Facility 
Number Facility Name Address County City State ZIP

Site 
Previously 
Damaged?

Action

1 Evans09 - Roads and Bridge Evans CO 80620 No

Comments 

Attachments

Facility Name: Evans09 - Roads and Bridge
Address 1:
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Address 2:
County:
City: Evans 
State: CO 
ZIP: 80620 
Was this site previously damaged? No
Percentage Work Completed? 0.00 % 

Location:

PA-08-CO-4145-PW-00302(0):
Brantner Road, Industrial Parkway, 49th Street - T5N/R65W Section 30 
Trinidad Street, Salida Court, Riverside Parkway, 40th Street - T5N/R65W 
Section 29 
WCR394 - T4N/R66W Setion 3,WCR396 T5N/R66W Section 33, WCR50 and 
WCR33.25 - T4N/R66W Section 2, Bridge Evans 31.0-050.0A - T5N/R66W 
Section 33. 

PA-08-CO-4145-PW-00302(0):
DAMAGE DESCRIPTION 

From September 11 through September 13, 2013 a series of storms across 
eastern Colorado exceeded 6 times normal precipitation.  The South Platte River 
reached 9 feet above flood stage just 10 miles east of the City of Evans.  DR 
4145 CO incident period was established as September 11, 2013 to September 
30, 2013. 
Flood waters inundated numerous roads though out the City of Evans.  
Damages to Brantner Road, Industrial Parkway, and 49th Street, Trinidad Street, 
Salida Court, 40th Street, WRC396, WRC394, WRC50, WRC33.25 are included 
in this worksheet. 
Damaged Bridge on CR396, approximately 0.2mi south of the 54th Street Road 
intersection (National Bridge Inspection Report Number EVN31.0-050.0A), and 
adjacent approaches is also included in this worksheet.  Note that WRC is a 
Weld County Road Designation, but the roads included in this worksheet are 
within the limits of the City of Evans and are the maintenance responsibility of 
this Applicant.  Damages to the roads and bridge are further detailed below. 
A site inspection performed by project specialist Jim Strouse on 11/04/13 in 
company of Cameron Parrot (City Engineer) and Matt Gough (HDR 
Engineering).  Project specialist Mark Brewer made site visits of Brantner road, 
Industrial Parkway, and 49th Street on 11/13/13 in the company of Cameron 
Parrott and Matt Gough. 
At the time of the writing of this worksheet the applicant had started and/or 
completed some initial work including securing damage areas, street cleaning, 
grading, and washout repairs.  Documentation for this work was not available so 
the work has been included in the cost estimate, on an estimated basis, as work 
to be completed. 
The Applicant will conduct temporary road repair operations as described due to 
the time constraint from the coming winter season that prohibits permanent 
materials to be used in standard applications. Cost estimate attached. The 
Applicant will conduct permanent road repair operations as described at the 
following locations in the spring/summer seasons that allow permanent materials 
to be used in standard applications.  (For future permanent work see following 
PROJECT NOTES.) 

SITE 1 
DAMAGE DESCRIPTION AND DIMENSIONS 
BRANTNER ROAD, a two lane road with 24 foot wide asphalt surfacing, 
adjacent ditch on south side, and sloped shoulder on north side. 
Begin N40.36518, E-104.70182 (East end of damage, west edge of old concrete 
bridge access ramp), End N40.36493,E -104.70494, (East side of 
Brantner/Industrial intersection), 
The existing pavement in the damage locations is typically 4 inches thick.  The 
existing pavement has transverse cracking throughout the length of the road.  
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Damage Description and Dimensions:

Pavement replacement has been included in the scope of work where cracking 
appears to be the direct result of the disaster conditions. 
At Brantner Road the continued presence of standing groundwater was 
observed.  In order to initiate permanent repairs in road prism washout areas it is 
anticipated that it will be necessary to install rock fill with a geomembrane cover 
to above the ground water level, after the muck has been removed, in order to 
form a solid base to reconstruct the road prism. 
Damage in a 900ft long section of the road includes road section washouts, with 
pavement settling/erosion, shoulder erosion/sedimentation, ditch erosion, and 
sediment deposition on road surface in six locations as follows (see attached site 
sketch for more detail): 
BRANTNER ROAD, Location 1 (N40.36518, E-104.70182), 
Shoulder and partial road section washout (south side of road), and pavement 
surface washout and damage over full width of road. 
Road Section and Shoulder Washout 20ft L x 10ft W x 3ft D = 600cft/27 = 23 cyd 

Asphalt Pavement Washout, Settling, and Wide Cracking ( 4in thick),  30ft L x  
24ft W = 720sft 
BRANTNER ROAD, Location 2 (N40.36498, E -104.70242) 
Shoulder and partial road section washout with pavement sluffing and cracking 
(south side of road) 
Road Section and Shoulder Washout 50ft L x 12ft W x 3ft D = 67cy 
Asphalt Pavement Washout, Settling, and Wide Cracking (4 in thick), 60ft L x 3ft 
W = 180sft. 
BRANTNER ROAD, Location 3, Brantner on east side of intersection Industrial 
Pkwy, 286ft. 
Ditch, shoulder, and adjacent ROW, washed out (south side of road), 286ft L x 
10ft W x 4ft D = 424cyd 
Ditch, shoulder, and adjacent ROW, washed out (north side of road), 150ft L x 
15ft W x 5ft D = 417cyd 
Road Section Washout, 150ft L x 28ft W x 5ft D = 778cyd 
Asphalt Pavement cracked, settled, and some washed away, 186ft L x 24ft W = 
4,464sft 
BRANTNER ROAD, Location 4, entire north side shoulder slope, excluding 
washout area 
Shoulder profile eroded or sediment deposited, 750lf L x 8ft W = 6,000sft 
BRANTNER ROAD, Location 5, south side shoulder and ditch, excluding 
washout areas above. 
Shoulder and ditch profile eroded or sediment deposited, 550ft L x 10ft W = 
5,500sft. 
BRANTNER ROAD, Location 6, all paved areas, 
Sediment deposited on road surfaces 
Heavy deposition in area west of washout at intersection, 50ft L x 24ft W x 8in T 
= 30cyd 
Thin layer of sediment deposited on all remaining paved surfaces, 900ft L – 20ft 
L (washout area) – 50ft L  (heavy sediment area) = 830ft  x 24ft W = 19,920sft. 

SITE 2 
DAMAGE DESCRIPTION AND DIMENSIONS 
The existing pavement in the damage locations is typically 4 inches thick.  The 
existing pavement has transverse cracking throughout the length of the road.  
Pavement replacement has been included in the scope of work where cracking 
appears to be the direct result of the disaster conditions. 
At Industrial Parkway the continued presence of standing groundwater was 
observed.  In order to initiate permanent repairs in road prism washout areas it is 
anticipated that it will be necessary to install rock fill with a geomembrane cover 
to above the ground water level, after the muck has been removed, in order to 
form a solid base to reconstruct the road prism. 
INDUSTRIAL PARKWAY, a two lane road with 33 foot wide asphalt surfacing 
and adjacent shoulders and ditches, including intersection area at Brantner Rd. 
Begin N40.36659,E -104.70504 (south end of damage), 
End N40.36478, E-104.70499 (south end of intersection, including the 
intersection and turn radii  areas), 
Floodwaters eroded a 670ft long section of the road including road section and 
pavement washouts and shoulder washouts in five locations as follows (see 
attached site sketch for more detail): 

Page 4 of 31Federal Emergency Management Agency E-Grants

5/5/2014https://connect1.dhs.gov/emmie/,DanaInfo=isource.fema.net,SSL+dispatchDestination.do?...



INDUSTRIAL PARKWAY, Location 1, Road section from 49th Street and 
proceeding south for 330ft. 
Road section washout, 50ft L x 33ft W x 6ft T = 367cyd 
Asphalt Pavement washout, settling, and heavy cracking and separation, 330ft L 
x 33ft W = 10,890sft and 30ft L x 30ft W (turn radii) = 900sft, Total 11,790sft. 
Traffic sign dislodged and bent, 1ea. 
INDUSTRIAL PARKWAY, Location 2, Road shoulder, southeast corner of 
intersection 
Shoulder washout 50ft L x 80ft W x 12ft D = 1,778cyd. 
INDUSTRIAL PARKWAY, Location 3, Road shoulder, N40.36567, E-104.70492 
Shoulder washout 100ft L x 15ft W x 4ft D = 223cyd. 
INDUSTRIAL PARKWAY, Location 4, Road shoulder, from north end of 
Industrial and proceeding 200ft south. 
Shoulder erosion and sediment deposition 200ft L x 15ft W = 3,000sft. 
INDUSTRIAL PARKWAY, Location 5, all paved areas, excluding washed out 
areas, 
Thin layer of sediment deposited on all paved surfaces, 340ft L x 33ft W = 
11,220sft. 

SITE 3 
DAMAGE DESCRIPTION AND DIMENSIONS 
49TH STREET, a two lane road with 30 foot wide asphalt surfacing, sloping and 
adjacent ditches. Floodwaters eroded an 1,035ft long section of the road 
including road section and pavement washouts, shoulder erosion, and ditch 
erosion in 5 locations (see attached site sketch for more detail). 
Begin N40.40.36478, E-104.70499 (South end of intersection) 
End N40.36323, E-104.71267 
The existing pavement in the damage locations is typically 4 inches thick.  The 
existing pavement has transverse cracking throughout the length of the road.  
Pavement replacement has been included in the scope of work where cracking 
appears to be the direct result of the disaster conditions. 
At 49th Street the continued presence of standing groundwater was observed.  
In order to initiate permanent repairs in road prism washout areas it is 
anticipated that it will be necessary to install rock fill with a geomembrane cover 
to above the ground water level, after the muck has been removed, in order to 
form a solid base to reconstruct the road prism. 
49TH STREET, Location 1, 
Floodwaters eroded road Section and Shoulder, East side of street at beginning 
of the street and continuing for 280ft to the south 
Shoulder and edge of road section washout, 250ft L x 40ft W x 12ft D = 
4,445cyd. 
Asphalt Pavement washout, settling, and heavy cracking, 280ft L x 15ft W = 
4,200sft. 
49TH STREET, Location 2, 
Road Section and Shoulder, East side of street starting 280ft south of the 
beginning of the street and continuing for 755ft to the south. 
Shoulder and edge of road section washout, 750ft L x 20ft W x 8ft D = 4,445cyd. 
Asphalt Pavement washout, settling, and heavy cracking, 755ft L x 15ft W = 
11,325sft. 
49TH STREET, Location 3, 
Floodwaters eroded road section and shoulder, N40.36286, E -104.70890 
Shoulder and edge of road section washout, 45ft L x 10ft W x 4ft D = 67cyd 
Asphalt Pavement washout, settling, and cracking, 50ft L x 15ft W = 750sft. 
49TH STREET, Location 4, 
Floodwaters eroded entire ditch on north side of road, 870LF L x 8ft W = 6,960sft 

49TH STREET, Location 5, all paved areas, excluding washed out areas, 
Thin layer of sediment deposited on all paved surfaces, 1035ft L x 15ft W = 
15,525sft. 

SITE 4 
DAMAGE DESCRIPTION AND DIMENSIONS 
TRINIDAD STREET, a two lane residential street with an overall length of 
2,610ft, with 24 foot wide paved surfacing, curb/gutter and 4ft W sidewalks (both 
sides) from the south end extending north 1,080ft and 24ft wide gravel surface 
with adjacent ditches on the remaining northern 1,530ft. 
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HAZARD MITIGATION PROPOSAL 

EVANS ROADS PW 00302 

BRANTNER ROAD 

INDUSTRIAL PARKWAY 

49TH STREET  

BRANTNER ROAD SITE # 1 

INSTALL GEO TECH ROCK FILL BLANKET 24FT X 10FT WITH 2FT OVERLAP  

26FT X 12FT X 2=624/9=69SY @ $13.36=$921.84 

RIP RAP 24FT X .5FT X 10FT=120/27=4CY @$94.95=$379.80 

UNCLASSIFIED FILL NOT NEEDED 4CY @ $17.84 = $71.36 

SITE # 1 REPAIR COST= $4,880.87 

SITE # 1 MITIGATION COST=$ 921.84 + $379.80 – $ 71.36 = $1230.28 

MITIGATION % = $1,230.28/$4,880.87 = 25% 

 

BRANTRNER ROAD SITE # 2 

INSTALL GEO TECH ROCK FILL BLANKET 50FT X 10FT WITH 2FT OVERLAP  

52FT X 12FT X2=1248/9=138SY @$13.36=$1,843.68 

RIP RAP 50FT X .5FT X 10FT = 250/27=9CY @$94.95=$854.55 

UNCLASSIFIED FILL NOT NEEDED 9CY @ $17.84 = $160.56 

SITE # 2 MITIGATION COST= $1,843.68 + $854.55 – $160.56 = $2,537.67 

SITE # 2 REPAIR COST =$2,936.20 

MITIGATION % = $2,537.67/$2,936.20 = 86% 

 

BRANTNER ROAD SITE # 3 

INSTALL GEO TECH ROCK FILL BLANKET 290FT X 10FT WITH 2FT OVERLAP  

292FT X 12FT X2=7008/9=779SY @$13.36=$10,407.44 
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RIP RAP 290FT X .5FT X 10FT =1740/27 = 64CY @$94.95=$6,076.80 

UNCLASSIFIED FILL NOT NEEDED 64CY @ $17.84 = $1,141.76 

SITE # 3 MITIGATION COST= $10,407.44 + $6,076.80 – $1,141.76 = $15,342.48 

SITE # 3 REPAIR COST =$75,105.36 

MITIGATION % = $15,342.48 /$75,105.36 = 20% 

INDUSTRIAL PARKWAY 

SITE # 1     INSTALL GEO TECH ROCK FILL BLANKET 54FT X 10FT WITH 2FT OVERLAP  

56FT X 12FT X2=1344/9=149SY @$13.36=$1,990.64 

RIP RAP 54FT X .5FT X 10FT =270/27=10CY @$94.95=$949.50 

UNCLASSIFIED FILL NOT NEEDED 10CY @ $17.84 =$178.40 

SITE # 1 MITIGATION COST= $1,990.64 +$ 949.50 – $178.40 = $2,761.74 

SITE # 1 REPAIR COST =$74,266.08 

MITIGATION % = $2,761.74/$74,266.08 = 4% 

 

SITE # 2    INSTALL GEO TECH ROCK FILL BLANKET 54FT X 10FT WITH 2FT OVERLAP  

56FT X 12FT X2=1344/9=149SY @$13.36=$1,990.64 

RIP RAP 54FT X .5FT X 10FT =270/27=10CY @$94.95=$949.50 

UNCLASSIFIED FILL NOT NEEDED 10CY @ $17.84 = $178.40 

SITE # 2 MITIGATION COST= $1,990.64 +$ 949.50 – $178.40 = $2,761.74 

SITE # 2 REPAIR COST =$41,865.40 

MITIGATION % = $2,761.74/$41,865.40 = 7% 

 

SITE # 3     INSTALL GEO TECH ROCK FILL BLANKET 104FT X 10FT WITH 2FT OVERLAP  

106FT X 12FT X2=2544/9=283SY @$13.36=$3,780.88 

RIP RAP 104FT X .5FT X 10FT =520/27=20CY @$94.95=$1,899.00 

UNCLASSIFIED FILL NOT NEEDED 20CY @ $17.84 = $356.80 
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SITE # 3 MITIGATION COST=$ 3,780.88 + $1,899.00 – $356.80 = $5,323.08 

SITE # 3 REPAIR COST =$7,319.40 

MITIGATION % = $5,323.08/$7,319.40 = 72% 

49TH STREET 

SITE # 1     INSTALL GEO TECH ROCK FILL BLANKET 254FT X 10FT WITH 2FT OVERLAP  

256FT X 12FT X2=6144/9=683SY @$13.36=$9,124.88 

RIP RAP 254FT X .5FT X 10FT =1270/27=47CY @$94.95=$4,462.65 

UNCLASSIFIED FILL NOT NEEDED 47CY @ $17.84 = $ 838.48 

SITE # 1 MITIGATION COST= $9,124.88 +$ 4,462.65 – $838.48 = $12,749.05 

SITE # 1 REPAIR COST =$133,343.31 

MITIGATION % = $12,749.05/$133,343.31 = 10% 

 

SITE # 2    INSTALL GEO TECH ROCK FILL BLANKET 754FT X 10FT WITH 2FT OVERLAP  

756FT X 12FT X2=18144/9=2016SY @$13.36=$26,933.76 

RIP RAP 754FT X .5FT X 10FT =3770/27=140CY @$94.95=$13,293.00 

UNCLASSIFIED FILL NOT NEEDED 140CY @ $17.84 = $2,497.60 

SITE # 2 MITIGATION COST= $26,933.76 +$13,293.00 –$ 2497.60 = $37,729.16 

SITE # 2 REPAIR COST =$178,418.36 

MITIGATION % = $37,729.16/$178,418.36 = 21% 

SITE # 3     INSTALL GEO TECH ROCK FILL BLANKET 49FT X 10FT WITH 2FT OVERLAP  

51FT X 12FT X2=1244/9=136SY @$13.36=$1,818.96 

RIP RAP 49FT X .5FT X 10FT =245/27=9CY @$94.95=$854.55 

UNCLASSIFIED FILL NOT NEEDED 9CY @ $17.84 = $160.56 

SITE # 3 MITIGATION COST= $1,818.96 + $854.55 – $160.56 =$ 2,512.95 

SITE # 3 REPAIR COST =$6472.35 

MITIGATION % = $2,512.95/$6,472.35 = 39% 
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Exhibit E – Area floodway and floodplain map 

 
 

  

Brantner, Industrial and 49th Street ENGINEERING RFP 
17 of 18 

 



 

Brantner Road 

In
du

st
ria

l P
ar

kw
ay

 

49th Street 


	010614-Evans09-Work-Totals- Sites 1-3.pdf
	Sheet1




