

March 3, 2016



ADDENDUM NO. 1:

Routine Maintenance on CR 33, City of Evans

To All Planholders:

This addendum shall become part of the Contract Documents as if originally included. The bidder **shall acknowledge receipt of the addendum on section 1.5.2 Bid Proposal, page 1-9 of contract document.**

AD1 Item 1 3.2 Description of Work:

The following statement shall replace the entire paragraph in section “3.2 Description of Work” in the contract document.

“Work for the Routine Maintenance on CR33, City of Evans, CO consists of preserving Weld County Road 33 in good condition for a period ending at the calendar year 2016. Work shall be performed on a regular bi-weekly basis in the full right of way of CR33 for the extent shown in Article 4 of this contract document. On call grading might be requested by the City of Evans Project manager due to deteriorating road conditions from increased traffic, weather or unforeseeable circumstances. In the event that the contractor is called to perform an on call grading, work will be completed within 48 hours, during normal business hours. Preserving CR33 includes **bi-weekly** grading of the traveled surface, maintaining the roadside ditch in a positive drainage condition, import of class 6 base course as needed and adding a minimum of one dust palliative following the CDOT material specification at the digression of the City of Evans project manager.”

AD1 Item 2 Bid Schedule Summary:

The attached Bid Schedule Summary page shall replace page 1-10 of the contract document. Updates to the Bid Schedule summary sheet are highlighted in **Bold**.

BID SCHEDULE Summary - CR33 Routine Maintenance				
CR 33 Work Areas: Summary				
Description	Quantity	Units	Unit Cost	Total
CR33 Routine Maintenance				
Grade Road Work (46400 SY Each, using a John Deere 600 - 800 G/GP Series or Similar)	1	EA		
Class 6 Roadbase (As Needed)	1	Ton		
Dust Palliative Treatment (46400 SY Each, using CDOT Standards)	1	EA		
Routine Maintenance of CR 33 Total Cost:				

BASE BID TOTAL:	
------------------------	--

NOTE TO BIDDERS:

- X Bid winner will be based on the base bid.
- X Grade Work will be performed on a regular bi-weekly basis, **starting approximately April 2016. Provided bi-weekly grading and a single application of a dust palliative, the April 2016 through the end of the calendar year 2016 should be used as an estimation for contract bond requirements.** On call grading might be requested by the City of Evans Project manager due to deteriorating road conditions from increased traffic, weather or unforeseeable circumstances. In the event that the contractor is called to perform an on call grading, work will be completed within 48 hours, during normal business hours.
- X The contractor shall be responsible for damage or disturbances to any existing improvements in the area of construction including, but not limited to, sprinkler systems, private driveways, adjoining roadway asphalt. This work shall be incidental to construction.
- X Additional base material may be required for maintenance of the road. All import of base material will be coordinated and approved by the City of Evans Project Manager before performed. **The above base material unit price per ton shall be considered as a unit in place cost.**
- X Palliative treatment will be applied a minimum of one time during contract time frame. All Palliative treatments will be coordinated and approved by the City of Evans Project Manager before performed. **Palliative construction requirements and standards shall follow the Colorado Department of Transportation "Standard Specification for Road and Bridge Construction", 2011 publication.**
- X The Contractor shall be responsible for notifications to all businesses, residents and land owners where necessary.
- X **It is anticipated that bi-weekly grading is necessary to maintain CR 33, however the City of Evans project manager has the authority to suspend maintenance operations at any time during the contract period.**

The undersigned, if awarded the Contract, at the prices shown in the bid, agrees to start the work within Thirty (30) working days after the Notice to Proceed is issued.

Date

Company

Official Address:

Signature

Title

All items in conflict with the addendum are hereby deleted/ replaced. If you have any questions on this change, please do not hesitate to contact me at (970) 475-1113. Again, please be sure to **acknowledge receipt of the addendum on section 1.5.2 Bid Proposal, page 1-9 of contract document.**

William H. Welborn, P.E.
Project Engineer