



Addendum # 1
May 12, 2026
FY26-005 37th St Widening Phase 3 Design

To All Plan holders:

This addendum shall become part of the Contract Documents as if originally included. The bidder shall acknowledge receipt of the addendum in Bid Documents.

The following are attached to this addendum

- **ATTACHMENT #1 – Mandatory Pre-Bid Meeting Attendance Log**

Additions and deletions

1. No additions/deletions with this addendum

Changes

1. Confirming that solicitation will close on WEDNESDAY 5/27 @ 11:59 PM mountain time.

Answers to Pre Bid Questions

1. Solicitation mentions closing on Monday 5/27 but the 27th is a Wednesday. Please confirm the day/time of closure.
 - a. **The solicitation will close on Wednesday May 27th @ 11:59 PM mountain time**
2. What is going on at the intersection at Arrowhead and 37th st? Will the intersection just be rebuilt at the curb returns?
 - a. **The City is looking at tying the water line into the existing line that crosses 37th St at Arrowhead Dr. Arrowhead intersection expansion will be included in a later phase of the widening and is not included in this project.**
3. Solicitation mentions an acoustic survey, is that needed?
 - a. **The plans had been taken to a 90% level previously. The City has Geotech, environmental study, noise evaluation and previous traffic study. The City would like an updated traffic study and a potentially smaller intersection. If the previous work can be utilized, the City is open to it. For this solicitation, please include these items and if they are not needed, we can remove them. Photometric survey**

is still needed. Acoustic survey is needed and is intended to consider the requests from local stakeholders.

4. Is the City looking for new topo survey as well that can be supplemented with the original survey done, as needed?
 - a. Yes, that is correct.
5. Solicitation docs don't mention price, should we include that or not?
 - a. No, pricing does not need to be included for the initial submission. The identified finalist firms will include pricing information during the interview phase of the selection process.
6. Why is the City rebidding this project since it went to 60-90% completion previously?
 - a. City would like a new traffic study conducted with updated assumptions. The previous design also ended up being beyond the City's funding availability. Additionally, utilities were not fully finalized.

END OF ADDENDUM # 1