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1.1 ADVERTISEMENT FOR BIDS 
 
The City of Evans, Colorado will receive sealed bids for the following project: 
 

2013 Concrete Project 
 
Bids will be received by the City Clerk at 1100 37th Street, Evans, Colorado, until 10:00 a.m.. on 
July 24, 2013 at which time said bids will be publicly opened in the City Clerk's Office. 
 
Copies of the contract documents may be obtained at the Public Works Department.  
 
The Evans City Manager reserves the right to reject any or all bids, to waive any informalities in 
bids, and to accept the bid that is in the best interests of the City of Evans, Colorado. 
 
 
 

CITY OF EVANS, COLORADO   
 
 
 

By:     
Cameron Parrott 
City Engineer       

 
 
 
 
 
Published in the Greeley Tribune on July 10, 2013. 
 
Dated: July 3, 2013 
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1.2 INFORMATION FOR BIDDERS 
 
1.2.1 OWNER 
The OWNER of this project is the City of Evans, 1100 37th Street, Evans, Colorado 80620; phone 
number (970) 475-1113 and fax number (970) 330-3472. 
 
1.2.2 ENGINEER 
The ENGINEER is City of Evans, 1100 37th Street, Evans, Colorado 80620.  The City Engineer is 
Cameron Parrott P.E., phone number (970) 475-1113.  The City of Evans Project Manager is Dawn 
Anderson, phone number (970) 475-1160. 
 
1.2.3 BID SUBMITTAL 
Bids will be received by the City Clerk of Evans, Colorado (herein called the "CITY"), at Evans 
Community Complex, 1100 37th Street, Evans, CO 80620 until 10:00 a.m. on July 24, 2013, and 
then at said place publicly opened and read aloud. 
 
Each Bid must be submitted in a sealed envelope, addressed to: 
 
City Clerk 
City of Evans 
1100 37th Street 
Evans, CO 80620  
 
Each sealed envelope containing a bid must be plainly marked on the outside as bid for 
 

2013 Concrete Project 
 
and the envelope should bear on the outside the name of the bidder, his address, and the name of 
the project for which the bid is submitted. If forwarded by mail, the sealed envelope containing the 
Bid must be enclosed in another envelope addressed to: City Clerk, City of Evans, 1100 37th Street, 
Evans, CO 80620. 
 
All bids must be made on the required bid sheet. All blank spaces for bid prices must be filled in, in 
ink or typewritten, and the bid sheet must be fully completed and executed when submitted. Only 
one copy of the bid sheet is required. 
 
1.2.4 INFORMALITIES 
The CITY may waive any informalities, minor defects, or reject any and all bids. Any bid may be 
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement 
thereof. In the event of strikes, wars, acts of God or other good cause as determined by the City 
Manager, bid openings may be extended for a reasonable time not to exceed thirty calendar days. 
No bidder may withdraw a bid within 60 days after the actual date of the opening thereof. Should 
there be reasons why the contract cannot be awarded within the specified period; the time may be 
extended by mutual agreement between the CITY and the bidder. 
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1.2.5 CONDITIONS OF WORK 
Bidders must satisfy themselves of the accuracy of the estimated quantities in the Bid Schedule(s) 
by examination of the site. After bids have been submitted, the bidder shall not assert that there 
was a misunderstanding concerning the quantities of work or of the nature of the work to be done. 
 
The CITY shall provide to any and all bidders, prior to bidding, all information that is pertinent to and 
delineates and describes the land owned and rights-of-way acquired upon request. 
 
The Contract Documents contain the provisions required for the construction of the project. 
Information otherwise obtained from an officer, agent or employee of the CITY or any other person 
shall not affect the risks or obligations assumed by the CONTRACTOR or relieve him from fulfilling 
any of the conditions of the contract. 
 
1.2.6 BID SECURITY 
Each bid must be accompanied by a Bid Bond payable to the City for five percent of the total 
amount of the bid. As soon as the bid prices have been compared, the CITY will return the bonds of 
all except the three lowest responsible bidders within three days after the date of the bid opening. 
When the Agreement is executed, the Bid Bonds of the two remaining unsuccessful bidders will be 
returned. The Bid Bond of the successful bidder will be retained until the Agreement, Payment Bond 
and Performance Bond have been executed and approved, after which it will be returned.  
 
A Performance Bond and Payment Bond, each in the amount of 100 percent of the Contract Price, 
with a corporate surety approved by the CITY, will be required for the faithful performance of the 
contract. 
 
1.2.7 POWER OF ATTORNEY 
Attorneys-in-fact who sign the Bid Bonds or Payment Bonds and Performance Bonds must file with 
each bond a certificate and effective dated copy of their Power of Attorney. 
 
1.3 AWARD OF CONTRACT 
 
The party to whom the contract is awarded will be required to execute the Agreement and obtain 
the Performance Bond, Payment Bond, and Certificates of Insurance within ten (10) calendar days 
from the date when Notice of Award is delivered to the bidder. The Notice of Award shall be 
accompanied by the necessary Agreement. In case of failure of the bidder to execute the 
Agreement and to furnish said Bonds and Certificates, the CITY may at its option, consider the 
bidder in default, in which case the Bid Bond accompanying the proposal shall become the property 
of the CITY. The CITY will be entitled to such other rights as may be granted by law. 
 
The CITY within ten (10) days of receipt of acceptable Performance Bond, Payment Bond 
Certificates of Insurance and Agreement signed by the party to whom the Agreement was awarded, 
shall sign the Agreement and return to such party an executed duplicate of the Agreement. Should 
the CITY not execute the Agreement within such period, the bidder may, by written notice, withdraw 
his signed Agreement. Such notice of withdrawal shall be effective upon receipt of the notice by the 
CITY. 
 
The Notice to Proceed shall be issued within ten (10) days of the execution of the Agreement by the 
CITY or as otherwise stated in the Special Conditions. Should there be reasons why the Notice to 
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Proceed cannot be issued within such period; the time may be extended by mutual agreement 
between the CITY and the CONTRACTOR. If the Notice to Proceed has not been issued within the 
ten (10) day period or within the period mutually agreed upon, the CONTRACTOR may terminate 
the Agreement without further liability on the part of either party. 
 
The CITY may make such investigations as deemed necessary to determine the ability of the bidder 
to perform the work, and the bidder shall furnish to the CITY all such information and data for this 
purpose as the CITY may request. The CITY reserves the right to reject any bid if the evidence 
submitted by, or investigation of, such bidder fails to satisfy the CITY that such bidder is qualified to 
carry out the obligations of the Agreement and to complete the work contemplated therein. The 
CITY reserves the right to reject any conditional or qualified bid. 
 
The CONTRACTOR shall commence work not later than fifteen (15) calendar days after date of the 
Notice to Proceed issued by the CITY to the CONTRACTOR and shall complete the work as 
specified, within the time specified in the contract. In the event no written Notice to Proceed is 
issued by the CITY, the contract time as specified in the contract shall be counted from the first day 
of actual work on the project. All work shall be prosecuted in an orderly and diligent manner. The 
CONTRACTOR shall cooperate with, and conform to, the request of the CITY to expedite particular 
portions of the work or to suspend or transfer his operations on any portion of the work where such 
alteration of the CONTRACTOR's operations is deemed advisable by the CITY. 
 
All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction 
over construction of the project shall apply to the contract throughout. 
 
Each bidder is responsible for inspecting the site and informing himself of the conditions under 
which the work is to be performed and for reading and being thoroughly familiar with the contract 
documents. The bidder's inspection shall cover the ground structure, obstacles which may be 
encountered, location of water tables, and other matters relevant to the work both above and below 
ground. Where test boring logs, indicating underground conditions, are shown on the drawings, this 
data is for the bidder's information and to reflect the conditions observed at the time and place of 
drilling. Neither the CITY nor the ENGINEER shall be held responsible for any variance or deviation 
from the data shown on the drawings, as encountered during actual construction. The failure or 
omission of any bidder to do any of the foregoing shall in no way relieve any bidder from any 
obligation in respect to his bid. The successful bidder will not be allowed any extra compensation in 
the form of contract price or time by any matter or thing on which he could have fully informed the 
CITY of prior to the bidding. 
 
The low bidder shall supply the names and addresses of major material suppliers and 
subcontractors when requested to do so by the CITY. 
 
The successful bidder will provide the CITY of Evans with a current list of references of previous 
work performed in this field. 
 
The OWNER reserves the right to reject any or all bids and to pass upon the regularity or waive any 
irregularities of the bidders and to determine the acceptability of the surety offered. 
 
If Bid Schedules are set forth in the Proposals, the CONTRACTORS must bid on all the Schedules. 
The CONTRACTOR’S bid considered for award shall be for the combined low bid for the Base Bid 
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and Force Account. 
  
Portions of any project may have been termed "Alternates or Contingent" and the OWNER reserves 
the right to include or remove any or all of these Alternates from the Contract at his sole option or 
discretion. 
 
1.3.1 CONSIDERATION OF PROPOSALS: 
After the proposals are opened and read, they will be compared on the basis of the summation of 
the products of the approximate quantities shown in the bid schedule by the unit bid prices. The 
results of such comparisons will be immediately available to the public. In the event of a 
discrepancy between unit bid prices and extensions, the unit bid price shall govern. 
 
The right is reserved to reject any or all proposals, to waive technicalities or to advertise for new 
proposals, if in the judgment of the awarding authority the best interests of the CITY will be 
promoted thereby. 
 
1.3.2 AWARD OF CONTRACT: 
The award of contract, if it is awarded, will be made within 60 calendar days after the opening of 
proposals to the lowest responsible and qualified bidder whose proposal complies with all the 
requirements prescribed. The successful bidder will be notified, by letter mailed to the address 
shown on his proposal, that his bid has been accepted and that he has been awarded the contract. 
 
 
1.3.3 CANCELLATION OF AWARD: 
The CITY reserves the right to cancel the award of any contract at any time before the execution of 
said contract by all parties without any liability against the CITY. 
 
 
1.3.4 EXECUTION AND APPROVAL OF CONTRACT: 
The Contract shall be signed by the successful bidder and returned, together with requisite 
attachments outlined in Section 1.5.7. All documents will be executed in triplicate and shall be 
submitted to the CITY within 10 calendar days after the date of award. If the signed Contract and 
Bond is returned by the successful bidder within 10 calendar days after award and if the Contract is 
not executed by the CITY within 60 days from date of award, the bidder shall have the right to 
withdraw his bid without penalty. No Contract shall be considered effective until it has been fully 
executed by all of the parties thereto. 
 
1.3.5 FAILURE TO EXECUTE CONTRACT: 
Failure to execute the Contract and file acceptable bonds within 10 calendar days after the date of 
award shall be just cause for the cancellation of the award and the forfeiture of the proposal 
guaranty which shall become the property of the CITY. The CITY may elect to waive forfeiture of the 
proposal guaranty only if it is determined that the bidder has made a good faith remedial error and 
that no damages were sustained by the CITY as a result of the failure by the successful bidder to 
execute the contract and file acceptable bonds within the time prescribed. Award may then be 
made to the next lowest responsible bidder, or the work may be re-advertised and constructed 
under contract or otherwise, as the CITY may decide. 
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1.4 THE CONTRACT: FOLLOWING EXECUTION 
 
1.4.1 MATERIALS: 
Unless otherwise stipulated, the CONTRACTOR shall provide and pay for all materials, labor, 
water, tools, equipment, light power, transportation, and other facilities necessary for the execution 
and completion of the work. The CONTRACTOR shall furnish satisfactory evidence as to the kind 
and quality of materials. 
 
1.4.2 PROGRESS SCHEDULE: 
The CONTRACTOR shall submit, at such times as may reasonably be requested by the 
ENGINEER, schedules which shall show the order in which he proposes to carry on the work, with 
dates at which the CONTRACTOR will start the several parts of the work, and estimated dates of 
completion of the several parts. The Special Conditions or Drawings may require that certain 
phases or parts of the work be completed first or in a certain order. If the CONTRACTOR elects to 
use PERT or CPM charts, he shall furnish copies of them and all revisions thereto or amendments 
thereto as the work progresses to the ENGINEER upon request. 
 
1.4.3 ASSIGNMENT OF CONTRACT: 
No assignment by the CONTRACTOR of this contract or any part thereof or of the funds to be 
received thereunder by the CONTRACTOR will be recognized unless such assignment has had the 
written approval of the CITY and the surety has been given due notice of such assignment and has 
furnished written consent thereto. Such written approval by the CITY shall not relieve the 
CONTRACTOR of the obligations incurred by him under the terms of this contract. In addition to the 
usual recitals in assignment contracts, the following language must be set forth: 

 
It is agreed that the funds to be paid to the assignee under this assignment are subject 
to a prior lien for services rendered or materials supplied for the performance of the work 
called for in said contract in favor of all persons, firms, or corporations rendering such 
services or supplying such materials." 

 
1.4.4 SUBLETTING OF CONTRACT: 
The CONTRACTOR shall as soon as practical after signing the contract, notify the ENGINEER in 
writing, giving the names and qualifications of all subcontractors proposed for work and shall not 
employ any that the ENGINEER may within a reasonable time object to. The CONTRACTOR will 
not be allowed to subcontract more than fifty percent (50%) of the total monetary value of the 
contract without prior approval of the OWNER. The CONTRACTOR shall notify the ENGINEER of 
each subcontract he awards, giving: 
 

A. Name, address, and telephone number of the subcontractor 
 

B. Branch of work covered 
 

C. Total price of subcontract 
 

D. Date of subcontract 
 
Subcontractors, before commencing work, must file with the ENGINEER satisfactory certificates in 
duplicate showing insurance coverage. Failure of the subcontractor to provide such certificates shall 



 
 
 
 
 

1-7 

not relieve the CONTRACTOR of his obligation to insure and to hold the CITY harmless. 
Subcontractors shall also file with the ENGINEER copies of applicable permits and licenses 
required to do the subcontracted work. 
 
1.4.5 OTHER CONTRACTS: 
The CITY may award other contracts for additional work, and the CONTRACTOR shall fully 
cooperate with such other contractors and carefully fit his own work to that provided under the other 
contracts as may be directed by the ENGINEER. The CONTRACTOR shall not commit or permit 
any act that will interfere with the performance of work by any other contractor. 
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1.5  CONTRACT DOCUMENTS 
 
1.5.1 NON-COLLUSION STATEMENT 
 
 
_________________________________________, being first duly sworn, deposes and says that: 
 

(1) He is the ______________________________________ of 
 (owner, partner, officer, representative or agent) 

 
_____________________________________________________________, the 
(Company’s Name) 

 
 bidder that has submitted the attached bid; 

 
(2) He is fully informed respecting the preparation and contents of the attached bid and of 

all pertinent circumstances respecting such bid; 
 

(3) Such bid is genuine and is not a collusive or sham Bid; 
 

(4) Neither the said bidder nor any of its officers, partners, owners, agents, 
representatives, employees or parties in interest, including this affiant, has in any way 
colluded, conspired, connived or agreed, directly or indirectly with any other bidder, firm 
or person to submit a collusive or sham bid in connection with the contract for which the 
attached bid has been submitted or to refrain from bidding in connection with such 
contract, or has in any manner, directly or indirectly, sought by agreement or collusion 
or communication or conference with any other bidder, firm or person to fix the price or 
prices in the attached bid or of any other bidder, or to fix any overhead, profit or cost 
element of the bid price or the bid price of any unlawful agreement any advantage 
against the City of Evans or any person interested in the proposed contract; and 

 
(5) The price or prices quoted in the attached bid are fair and proper and are not tainted by 

a collusion, conspiracy, connivance, or unlawful agreement on the part of the bidder or 
any of its agents, representatives, owners, employees, or parties in interest, including 
this affiant. 

 
Signed: _________________________________________________ 
 
Title: ___________________________________________________ 

 
Subscribed and sworn to before me this       day of            , A.D., 2013. 

 
 
 
Notary Public_____________________ 
My Commission expires: ____________________ 
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1.5.2 BID PROPOSAL 
 

2013 Concrete Project 
 

 
Proposal of __________________________________________ (hereinafter called bidder, doing 
business as *________________________________________organized and existing under the 
laws of the State of_________________________, to the City of Evans (hereinafter called CITY). 
 
In compliance with your Advertisement for Bids, bidder hereby proposes to perform all work for the 
2013 Concrete Project in strict accordance with contract documents, within the time set forth 
therein, and at prices stated below. 
 
By submission of this bid, each bidder certifies, and in cases of a joint bid, each party hereto 
certifies as to his own organization, that this bid has been arrived at independently, without 
consultation, communication, or agreement as to any matter relating to this bid with any other 
bidder or with any competitor. 
 
Bidder hereby agrees to commence work under this contract on or before a date specified in the 
Special Conditions. Bidder further agrees to pay liquidated damages as provided in the Special 
Conditions. 
 
Bidder acknowledges receipt of the following Addendum: 
_____________________________________ 
_____________________________________ 
_____________________________________ 
_____________________________________ 

 
Bid shall include all applicable taxes and fees. 
 
Bidder agrees to perform all work described in the contract documents in accordance with the 
attached Bid Schedule. 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
* Insert "a Corporation", "a Partnership", or "an Individual" as applicable. 



BID SCHEDULE - 2013 CONCRETE PROJECT

City Replacement Areas: General
Item Description Quantity Units Unit Cost Total

17th Avenue Corridor
1 INSTALL NEW 4' SIDEWALK (West Side) 900.00 LF
2 VERTICAL CURB & GUTTER (2.5' Width) (West Side) 108.00 LF
3 VERTICAL CURB & GUTTER (2.5' Width) (West Side) 20.00 LF
4 VERTICAL CURB & GUTTER (2.5' Width) (West Side) 10.00 LF
5 REMOVE AND REPLACE STREET SIGNS 3.00 EA
6 LOWER MANHOLE TO BE FLUSH WITH SIDEWALK 1.00 EA

Belmont Avenue
7 INSTALL NEW 4' SIDEWALK (East Side) 690.00 LF

City Replacement Area:  Miscellaneous
8 4' SIDEWALK (3205 11th Avenue) 10.00 LF
9 VERTICAL CURB & GUTTER (2.5' Width) (3205 11th Avenue) 10.00 LF
10 VERTICAL CURB & GUTTER (2.5' Width) (3301 11th Avenue) 8.50 LF
11 4' SIDEWALK (34th Street - East Side near Swimming Pool) 11.00 LF
12 VERTICAL CURB & GUTTER (2.5' Width) (34th Street near Swimming Pool) 11.00 LF
13 SIDEWALK (7' x 7') (Intersection of 34th Street and Belmont Avenue) 5.50 SY
14 VERTICAL CURB, GUTTER & APRON (Intersection of 34th Street and Belmont Avenue) 12.50 SY
15 VERTICAL CURB & GUTTER (2.5' Width) (34th Street - west entrance to Dos Rios) 5.00 LF
16 4' SIDEWALK (34th Street - South Side - 3400 Burlington) 13.00 LF
17 INSTALL MISSING 4' SIDEWALK (Village Park - 17th Avenue / 37th Street) 5.50 LF
18 5' SIDEWALK (Prairie View Park - East side of Road) 20.00 LF
19 5' SIDEWALK w/ CHASE (Carson Avenue) 1.00 EA
20 VERTICAL CURB & GUTTER (2.5' Width) (Carson Avenue) 5.00 LF
21 5' SIDEWALK (Vineyard Park - Along Chardonnay Street) 14.00 LF
22 5' SIDEWALK (Vineyard Park - Along Chardonnay Street) 10.00 LF
23 ROLLOVER CURB & GUTTER (2.5' Width) (3215 Barbera Street) 28.00 LF
24 ROLLOVER CURB & GUTTER (2.5' Width) (3204 Barbera Street) 20.00 LF
25 ROLLOVER CURB & GUTTER (2.5' Width) (6313 Barbera Street) 25.00 LF
26 ROLLOVER CURB & GUTTER (2.5' Width) (3308 Barbera Street) 10.00 LF
27 VERTICAL CURB & GUTTER w/ transition (2.5' Width) (SE Corner of Int:  Chardonnay/Barbera) 12.00 LF
28 ROLLOVER CURB & GUTTER (2.5' Width) (3228 Borrossa Street) 10.00 LF
29 5' SIDEWALK (3319 Borrossa Street) 6.00 LF
30 5' SIDEWALK (3302 Borrossa Street) 28.00 LF
31 ROLLOVER CURB & GUTTER (2.5' Width) (3302 Borrossa Street) 20.00 LF
32 ROLLOVER CURB & GUTTER (2.5' Width) (3418 Sauvignon Court) 10.00 LF
33 VERTICAL CURB & GUTTER (2.5' Width) (65th Avenue / Orchard Park Drive) 20.00 LF
34 COLORED / STAMPED CONCRETE FILL (65th Avenue / Orchard Park Drive) 8.00 SY
35 ROLLOVER CURB, GUTTER & SIDEWALK (5.5' Width) (3609 Magnolia Street) 18.00 LF

General Sub-Total:

NOTE TO BIDDERS:
X All concrete shall be Class D.
X All concrete removal and replacement shall meet City requirements per the City Specifications, dated April 2004.
X Concrete thicknesses are as follows unless noted otherwise:

     Sidewalks:  6-inch
     Driveways:  8-inch
     Pans & Aprons:  8-inch

X The contractor shall be responsible for damage or disturbances to any existing improvments in the area of construction including, but not
limited to, sprinkler systems.  This work shall be incidental to construction.

X Removal of unstable or unsuitable sub-grade materials and replacement of suitable base material may be required.  This work & material shall
be incidental to construction.

X The Contractor shall verify the condition of adjacent areas to the construction prior to removal and note any pre-existing damages which may
affect the proposed construction.  Any and all pre-existing conditions shall be documented and provided to the City Project Manager in writing
prior to the start of work.

X Concrete removals without wire or steel shall be delivered to the Evans Operations Center located at 1958 40th Street.  Concrete with wire or
steel shall be removed to an approved site. Concrete delivered to the Operations Center must be broken down into small chunks.

X The Contractor shall be responsible for notifications to all businesses, residents and land owners where necessary.
X Traffic control shall the responsibility of the Contractor, approved by the City, and be included in unit costs per job location (as required).
X Expansion Joint material must be covered with a grout seal.
X Any areas that have existing utility locations marked in curb & gutter must be remarked in the new concrete.
X Line Item #1 and #7:  Unit cost shall include all costs associated with clearing, grubbing and compaction.

The undersigned, if awarded the Contract, at the prices shown in the bid, agrees to complete
the work within Thirty (30) working days after the Notice to Proceed is issued.

_____________________________ _____________________________________
Date Company

Official Address:
___________________________________ _____________________________________
___________________________________ Signature
___________________________________

_____________________________________
Title

Base Bid Total:

1-10a
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1.5.4 BID BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, _______________________ 
as Principal, and                                      surety, are hereby held and firmly bound unto the City of 
Evans in the penal sum of ($                 ) for the payment of which, well and truly to be made, we 
hereby jointly and severally bind ourselves, successors and assigns. 
 
 
Signed this         day of                      , 2013. 
 
The condition of the above obligations is such that whereas the Principal has submitted to the City 
of Evans a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in 
writing, for the  

 
2013 Concrete Project 

 
NOW THEREFORE, 

(A) If said bid shall be rejected, or in the alternate, 
(B) If said bid shall be accepted and the Principal shall execute and deliver a contract in 

the form of contract attached hereto (properly) completed in accordance with said bid 
and shall furnish a bond for his faithful performance of said contract, and for the 
payment of all persons performing labor or furnishing materials in connection therewith, 
and shall in all other respects perform the agreement created by the acceptance of said 
bid, 

 
then this obligation shall be void, otherwise, the same shall remain in force and effect; it being 
expressly understood and agreed that the liability of the Surety for any and all claims hereunder, in 
no event, exceed the penal amount of this obligation as herein stated. 
 
The Surety, for value received, hereby stipulates and agrees that the obligations by any extension 
of the time within which the CITY may accept such bid; and said Surety does hereby waive notice of 
any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunder set their hands and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed and 
these presents to be signed by their proper officers, the day and year first set forth above. 
 
 
 
     
Principal 
 
     
Surety 
 
By: _______________________ 
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1.5.5 NOTICE OF AWARD 
TO: ____________________ 

____________________ 
____________________ 

 ____________________ 
 

PROJECT DESCRIPTION: 2013 Concrete Project 
 
The CITY, represented by the undersigned, has considered the bid submitted by you for the above 
described work in response to its Advertisement for Bids dated July 10, 2013. 
 
You are hereby notified that your bid has been accepted for 2013 Concrete Project in the amount 
of {Bid Amount}. 
 
You are required by the Information for Bidders to execute the Agreement and furnish the required 
Contractor's Performance Bond, Payment Bond, and Certificates of Insurance within ten (10) 
calendar days from the date of this Notice to you. If you fail to execute said Agreement and to 
furnish said bonds and certificates within ten (10) days from the date of this Notice, said CITY will 
be entitled to consider all your rights arising out of the CITY's acceptance of your bid as abandoned 
and as a forfeiture of your Bid Bond. The CITY will be entitled to such other rights as may be 
granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to the CITY. 
 

Dated this      day of          2013. 
 

The City of Evans 
     (CITY) 

 
By:       
Title:  City Engineer     

 
 1.5.6 ACCEPTANCE OF NOTICE 
 
Receipt of the above Notice of Award is hereby acknowledged on this, the        day of  
   2013. 
 

By:       
 
Title:       

 
IMPORTANT:  Surety companies executing bonds must appear on the Treasury Department’s most 
current list (circular 570 as amended) and be authorized to transact business in the State of 
Colorado. 
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1.5.7 AGREEMENT 
 
THIS AGREEMENT, made this   day of  , 2013, by and between the City of 
Evans, hereinafter called "CITY", and                                     doing business as                       
hereinafter called "CONTRACTOR". 
 
WITNESSETH: That for and in consideration of the payments and agreements hereinafter 
mentioned: 
 

1. The CONTRACTOR will commence and complete the phased construction of 2013 
Concrete Project. 

 
2. The CONTRACTOR shall furnish all material, supplies, tools, equipment, labor and 

other services necessary for the construction and completion of the project described 
herein. 

 
3. The CONTRACTOR shall commence the work required by the Contract Documents in 

accordance with the date stated in the Special Conditions and shall complete the work 
within the time stated in the Special Conditions unless the period for completion is 
extended otherwise by the Contract Documents. 

 
4. The CONTRACTOR agrees to perform all the work described in the Contract 

Documents and comply with the terms therein for the sum of {Project Amount} for the 
2013 Concrete Project. 

 
5. The term "Contract Documents" means and includes the following: 

(A) Advertisement for bids 
(B) Information for Bidders 
(C) Non-Collusion Statement 
(D) Bid Proposal 
(E) Bid Schedule 
(F) Bid Bond 
(G) Notice of Award 
(H) Acceptance of Notice 
(I) Agreement 
(J) Payment Bond 
(K) Performance Bond 
(L) Certificate of Incorporation 
(M) Certificates of Insurance 
(N) Notice to Proceed 
(O) Special Conditions 
(P) General Conditions 
(Q) Technical Provisions 
(R) Change Order 
(S) Addendum 

No. , dated    , 2013 
No. , dated   , 2013 
No. , dated   , 2013 
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(T) Notice of Contractor's Settlement 
(U) Final Receipt and Guarantee 
(V) Other 

 
6. The CITY will pay the CONTRACTOR in the manner and at such time as set forth in 

the General Conditions, such amounts required by the Contract Documents. 
 

7. This Agreement shall be binding upon all parties hereto and their respective heirs, 
executors, administrators, successors, and assigns. 

 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement, each of which shall be deemed an original on the date first 
written above. 
 
THE CITY OF EVANS CONTRACTOR 
 
BY      BY       
NAME Lyle Achziger  NAME       
TITLE Mayor   TITLE       

ADDRESS      
      
      

 
(SEAL) 
 
 
ATTEST:   ATTEST: 
 
NAME     NAME       
TITLE     TITLE       
 
 
 
 
APPROVED AS TO FORM: 
 
 
     
Evans City Attorney 
 
 
APPROVED AS TO SUBSTANCE 
 
     
Evans City Manager 



 
 
 
 
 

1-15 

1.5.8 PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
        
(Name of Contractor) 
  
        
(Address of Contractor) 
 
a    , hereinafter called Principal, Corporation, Partnership or Individual 
 
       
(Name of Surety) 
 
       
(Address of Surety) 
 
hereinafter called Surety, are held and firmly bound unto the City of Evans, 1100 37th Street, 
Evans, Colorado 80620, hereinafter called CITY, in the penal sum of $     in lawful 
money of the United States, for the payment of which sum well and truly to be made, we bind 
ourselves, successors, and assigns, jointly, severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION is such that whereas the Principal entered into a certain 
Contract with the CITY, dated the   day of   , 2013, a copy of which is hereto 
attached and made a part hereof for the construction of: 
 

2013 Concrete Project 
 
NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original 
term thereof, and any extensions thereof which may be granted by the CITY, with or without notice 
to the Surety and during the two-year guarantee period, and if he shall satisfy all claims and 
demands incurred under such contract, and shall fully indemnify and save harmless the CITY from 
all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and 
repay the CITY all outlay and expense which the CITY may incur in making good any default, then 
this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the contract or to work to be 
performed thereunder or the specifications accompanying the same shall in any ways affect its 
obligation on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the work or to the specifications. 
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PROVIDED, FURTHER, that no final settlement between the CITY and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed this    day of    , 
2013. 
 
ATTEST: 
 
     
Principal 
 
     By                            (S) 
Principal Secretary 
 
 
 
(SEAL) 
 
     
Witness as to Principal 
 
 
     
Address 
 
ATTEST: 
 
     
Surety Secretary 
 
 
 
(SEAL) 
 
     By        
Witness as to Surety Attorney-in-Fact 
 
             
Address   Address 
 
            
 
NOTE: Date of bond must not be prior to date of contract. If CONTRACTOR is a partnership, all 
partners should execute bond. 
 
IMPORTANT: Surety companies executing bonds must appear on the Treasury Department's most 
current list (circular 570, as amended) and be authorized to transact business in the state where the 
project is located.  
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 1.5.9 PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
        
Name of Contractor 
  
        
Address of Contractor 
 
a      hereinafter called Principal, and Corporation, 
Partnership or Individual 

 
        
Name of Surety 
 
        
Address of Surety 
 
hereinafter called Surety, are held and firmly bound unto the City of Evans, 1100 37th Street, 
Evans, Colorado 80620 hereinafter called "CITY", in the penal sum of $    in a lawful 
money of the United States, for the payment of which sum well and truly to be made, we bind 
ourselves, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 
contract with the CITY, dated the   day of     2013, a copy of 
which is hereto attached and made a part hereof for the construction of: 
 

2013 Concrete Project 
 
NOW, THEREFORE, if the Principal shall, during the entire length of said contract and any 
extension thereof, promptly make payment to all persons, firms, subcontractors, and corporations 
furnishing materials for or performing labor in the prosecution of the work provided for in such 
contract, and any authorized extension or modification thereof, including all amounts due for 
materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, 
consumed or used in connection with the construction of such work, and all insurance premiums on 
said work, and for all labor performed in such work whether by subcontractor or otherwise, then this 
obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that 
no change, extension of time, alteration, or addition to the terms of the contract or to the work or to 
be performed thereunder or the specifications accompanying the same shall in any way affect its 
obligation on time, alteration or addition to the terms of the contract or to the work or to the 
specifications. 
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PROVIDED, FURTHER, that no final settlement between the CITY and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed in    (number) counterparts, each 
one of which shall be deemed an original, this the    day of     2013. 
 
ATTEST: 
 
     
Principal 
 
     By       (S) 
Principal Secretary 
 
 
(SEAL) 
 
     
Witness as to Principal 
 
 
     
Address 
 
 
ATTEST: 
 
     
Surety Secretary 
 
 
(SEAL) 
 
     By       
Witness as to Surety Attorney-in-Fact 
 
            
Address   Address 
 
            
 
\NOTE: Date of bond must not be prior to date of contract. If CONTRACTOR is a partnership, 

all partners should execute bond. 
 
IMPORTANT: Surety companies executing bonds for must appear on the Treasury 

Department's most current list (circular 570, as amended) and be authorized to 
transact business in the state where the project is located. 
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1.5.10 NOTICE TO PROCEED 
 
TO: ______________________  DATE: _________________ 

______________________ 
______________________ 

  ______________________ 
 
Project: 2013 Concrete Project 
 
You are hereby notified to commence work in accordance with the Agreement dated {Agreement 
Date}, on or before {Start Date}, and you are to complete the work within Thirty (30) consecutive 
working days thereafter. The date of completion of all work is therefore {Finish Date}. 
 
 

THE CITY OF EVANS 
 

By       
 
Title Civil Engineer II       

 
 
 
 
1.5.11   ACCEPTANCE OF NOTICE  

 
Receipt of the above Notice to Proceed is 
hereby acknowledged by 
 
  
 
  
 
this the     day of                , 2013. 
 
                                      
 
By   
 
Title  
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 1.5.12 CHANGE ORDER 
 

CHANGE ORDER NO.     
DATE:     

 
PROJECT: 2013 Concrete Project  
                                                                  
TO (CONTRACTOR):      
 
JUSTIFICATION:      
 
You are directed to make the following changes in the work. All other terms and conditions of the 
contract not expressly modified hereby shall remain in full force and effect. 
 
 
ITEM NO. DESCRIPTION EST. QTY.  UNIT  UNIT COST AMOUNT 
 
The original contract sum was $     
Net change by previous change orders $     
The contract sum prior to this Change Order was $     
The contract sum will be (increased) (decreased) or (unchanged) 
by this Change Order $     
The contract sum including this Change Order will be $     
The new contract time will be (increased) (decreased) or (unchanged)  
by (     ) days. 
 
 
The date of completion as of the date of this Change Order is therefore              , 2013. 
 
 
ACCEPTED BY: ORDERED BY: 
 
  The City of Evans 
Contractor 1100 37th Street 

Evans, CO 80620 
 
Address 
 
 
By  By       
 
Date  Date       
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1.5.13 NOTICE OF CONTRACTOR'S SETTLEMENT 
 
This is to notify all persons interested that the City of Evans, Colorado will make final payment to 
{Contractor’s Name} for work completed on 2013 Concrete Project. 
 
Said final payment will be made on {Final Payment Date}. 
 
Anyone having claims in conjunction with this project may file same with the undersigned no later 
than {Wednesday Before Final Payment Date}. 
 
 

CITY OF EVANS         
 
 
 

By       
Cameron Parrott, City Engineer 

 
 
Dated:   
 
The Greeley Tribune 
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1.5.14 FINAL RECEIPT AND GUARANTEE 
 

CITY OF EVANS 
Date:     

 
Received this date of {Final Payment Date}, as full and final payment of the cost of improvements 
provided for in the Contract executed by {Contractor’s Name} and Payee on or about {Agreement 
Date}, together with all amendments, change orders, and additions thereto, the sum of Dollars 
(${Final Payment Amount}), by checking, being the remainder of the full amount accruing to the 
undersigned by virtue of said contract and extra work performed thereunder, said payment covering 
and including full payment for the cost of all extra work and material furnished by the undersigned in 
the construction of said improvements, and all incidentals thereto, for the additional consideration of 
One Dollar ($1.00) for the execution hereto, and the undersigned hereof releases the City of Evans 
from any claims whatsoever resulting from said contract and all work performed thereunder. 
 
The undersigned by these present certifies that all persons doing work upon or furnishing materials 
for said improvements under the foregoing contract and all additions thereto have been paid in full. 
The undersigned further certifies that all work has been completed in a workmanlike manner in 
conformity with the plans and specifications. That should any portion of said work or material prove 
defective within two (2) years from the date of initial acceptance of the entire project by the CITY, 
the undersigned shall replace any such defective material and remedy any such defective work to 
the satisfaction of the City of Evans and shall defend, indemnify, expenses, and charge of every 
kind which may arise as a result of any such defective material and workmanship during said 
period. The Performance and Payment Bonds for this contract shall remain in effect for the 
period of the guarantee.  
 

2013 Concrete Project 
 

 
 
Signature:       
 
Name:        
 
Title:        
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1.6 INSURANCE REQUIREMENTS 
 
The CONTRACTOR shall secure and maintain such insurance policies as will protect himself, his 
subcontractors, and the City of Evans, from claims for bodily injuries, death or property damage, 
which may arise from operations under this contract whether such operations be by himself or by 
any subcontractor or anyone employed by them directly or indirectly. The following insurance 
policies are required: 
 

(a) Statutory Worker's Compensation 
 

(b) Commercial General Liability  
General Aggregate    $1,200,000 
Products/      $1,200,000 
(Completed Operations Aggregate) 
Each Occurrence    $ 600,000 
Personal & Advertising Injury    $ 600,000 
Fire Damage      $   50,000 
Medical Expense    $    5,000 

 
(c) Automobile Liability 

Bodily Injury and Property Damage/  $ 600,000 
(Combined Single Limit) 

 
 
The Certificate of Insurance must show the City of Evans, as Additional Insureds. 
 
All policies shall be for not less than the amounts set forth above or as stated in the Special 
Conditions. Other forms of insurance shall also be provided if called for by the Special Conditions. 
 
Certificates or copies of policy of such insurance shall be filed with the CITY and shall be subject to 
its approval as to adequacy of protection, within the requirements of the specifications. Said 
Certificates of Insurance shall contain a 30-day written notice of cancellation in favor of the CITY. 
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2.1 DEFINITIONS 

 

(a) The Contract Documents shall consist of the Advertisement for Bids, Information 
for Bidders, Non-Collusion Statement, Bid Proposal, Bid Bond, Notice of Award, 
Agreement, Performance Bond, Payment Bond, Insurance Requirements, Notice to 
Proceed, Change Order, Notice of Contractor's Settlement, Final Receipt and 
Guarantee, Drawings, Specifications, and Special and General Conditions, including all 
modifications thereof incorporated in any of the documents before and after the 
execution of the Contract. 
 
(b) The CITY and the CONTRACTOR are those named as such in the Agreement.  
They are treated through the Contract Document as if each were of singular number 
and masculine gender. 
 
(c) Wherever in this Contract the word "ENGINEER" is used, it shall be understood 
as referring to the City Engineer, acting personally or through any assistants or assigns. 
 
(d) Any written notice served pursuant to the terms of the Agreement shall be 
deemed to have been duly served as if delivered in person or by registered mail to the 
individual, or to a partner, or to an officer of the corporation for whom it is intended, or 
any authorized representative thereof. 
 
(e) The term "subcontractor" shall mean anyone, other than the contractor, who 
furnished at the site, under an agreement with the CONTRACTOR, labor, or labor and 
materials, or labor and equipment, but shall not include any person who furnished 
services of a personal nature. 
 
(f) Work shall mean the furnishing of all labor, materials, equipment, and other 
incidentals necessary to the successful completion of the Contract and the carrying out 
of all duties and obligations imposed by the Contract. 
 
(g) Extra work shall mean such additional labor, materials, equipment, and other 
incidentals as are required to complete the Contract for the purpose for which it was 
intended, but was shown on the Drawings or called for in the Specifications, or is 
authorized by the CITY in addition to that work called for in the Drawings and 
Specifications. 
 
(h) Dispute shall mean lack of agreement between any parties that have any 
obligations, duties, or responsibilities under the terms of the Contract Drawings or 
Specifications. 
 
(i) Mobilization shall consist of preparatory work and operations, including, but not 
limited to, those necessary for the movement of personnel, equipment, supplies and 
incidentals to the project site; for the establishment of all offices, buildings and other 
facilities necessary for work on the project; and for all other work land operations which 
must be performed in order to begin work on the various items on the project site. 
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2.1.1 ABBREVIATIONS 

 
Wherever the following abbreviations are used in these general conditions, 
supplemental condition, specifications, standard details or on the drawings, they are to 
be construed the same as the respective expressions represented. 

 
AASHTO  American Association of State Highway and Transportation 

Officials 
AAN   American Association of Nurserymen 
AB   Aggregate Base 
Aban   Abandon 
ABC   Aggregate base course 
AC   Asphalt cement or concrete 
ACB   Asphalt concrete base 
ACI   American Concrete Institute 
ACP   Asbestos cement pipe 
ACPA   American Concrete Pipe Association 
ACWS   Asphalt concrete wearing surface 
AGC   Associated General Contractors of America, Inc. 
Agg   Aggregate 
Ahd   Ahead 
AIA   American Institute of Architects 
AIEE   American Institute of Electrical Engineers 
AISC   American Institute of Steel Construction 
ANSI   American National Standards Institute 
APA   American Plywood Association 
Approx  Approximate 
APWA   American Public Works Association 
AR   Aged residue 
ASCE   American Society of Civil Engineers 
ASME   American Society of Mechanical Engineers 
Asph   Asphalt 
ASTM   American Society for Testing Materials 
Ave   Avenue 
AWPA   American Wood Preservers Association 
AWSC   American Welding Society Code 
AWWA  American Water Works Association 
 
Bbl   Barrel 
BC   Beginning of curve 
BCR   Beginning of curb return 
Beg   Beginning 
Bk   Book or Back 
Blvd   Boulevard 
BM   Bench Mark or Board Measure 
Brg   Bearing 
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BST   Bituminous Surface Treatment 
BTB   Bituminous Treated Base 
BTU   British Thermal Units 
BVC   Beginning of vertical curve 
BVCE   Beginning of vertical curve elevation 
BVCS   Beginning of vertical curve station 
 
C   Centigrade or Curb 
CB   Catch Basin 
CBF&C  Catch basin frame & cover 
CC or C/C  Center to Center 
CCA   Colorado Contractor's Association, Inc. 
CDOT   Colorado Department of Transportation 
CE   City or County Engineer 
Cem   Cement 
CF   Curb face 
cfs   Cubic Feet per second 
CIP   Cast Iron pipe 
CIPP   Cast-in-place concrete pipe 
CL or C  Centerline 
Cm   Centimeter 
CMP   Corrugated metal pipe 
CO   Clean out 
Col   Column 
Conc   Concrete 
Const   Construct 
CP   Concrete pipe(non-reinforced) 
CRS   Colorado Revised Statutes 
CTB    Cement Treated Base 
Cu   Cubic 
CY   Cubic Yards 
 
Deg   Degree 
DF   Douglas Fir 
DG   Decomposed granite 
Dia   Diameter 
Dim   Dimension 
DIP   Ductile Iron Pipe 
Div   Division 
Dr   Drive 
DRCOG  Denver Regional Council of Governments 
Drwg   Drawing 
Dwy   Driveway 
 
Ea   Each 
Ease   Easement 
E   East 
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EC   End of curve 
ECR   End of curb return 
El or Elv  Elevation 
Equa or Eq  Equation 
EVC   End of vertical curve 
EVCE   End of vertical curve elevation 
EVCS   End of vertical curve station 
Ex or Exist  Existing 
 
F   Fahrenheit 
FB   Field Book 
F & C   Frame & cover 
FH   Fire hydrant 
FL or F  Floor line or flow line 
FlEl   Floor Elevation 
Fnd   Found 
fps   Feet per second 
FS   Finished surface 
FSS   Federal Specifications and Standards 
Ft   Foot or feet 
 
G   Gutter 
Ga   Gage 
Galv   Galvanized 
GL   Ground line 
gpm   Gallons per minute 
Gr   Grade 
 
H   High or height 
HC   House connection 
Hdwl   Headwall 
Horiz   Horizontal 
Hwy   Highway 
 
ID   Improvement District or inside diameter 
IE   Invert Elevation 
IEEE   Institute of Electrical and Electronic Engineers 
In   Inch 
Inv   Invert 
IP   Iron Pipe 
IPS   Iron Pipe Size 
Irrig   Irrigation 
 
Jt   Joint 
JC   Junction Chamber 
Jct   Junction 
JS   Junction Structure 



 
 
 2-5 

 
L   Length 
Lb   Pound 
L&T   Lead and tack 
LD   Local depression 
LF   Linear Feet 
LH   Lamp hole 
Lin   Linear 
Long   Longitudinal 
Lt   Left 
 
M   Map or maps 
Max   Maximum 
Meas   Measured 
MH   Manhole 
MHF&C  Manhole frame and cover 
Min   Minutes or minimum 
Misc   Miscellaneous 
MLorM  Monument line 
Mm   Millimeter 
Mon   Monolithic or monument 
MTD   Multiple tile duct 
MUTCD  Manual of Uniform Traffic Control Devices 
 
N   North 
NBS   National Bureau of Standards 
NCPI   National Clay Pipe Institute 
NE   Northeast 
NEC   National Electric Code 
NEMA   National Electrical Manufacturer's Association 
NFPA   National Fire Protection Association 
NP   Non-plastic 
NPI   Non pay item 
NSC   National Safety Council 
NSF   National Sanitation Foundation 
NW   Northwest 
No   Number 
 
OC   On center 
OD   Outside diameter 
Oz   Ounces 
 
PC   Point of curvature 
PCR   Point of curb return 
PCC   Point of compound curve or Portland Cement Concrete 
PI   Point of intersection or plastic index 
PL   Property line 
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POC   Point of Curve 
POS   Point of Spiral 
PP   Power pole 
ppm   Parts per million 
PRC   Point of reverse curve 
Prod   Proposed or property 
psi   Pounds per square inch 
psf   Pounds per square foot 
PTorPOT  Point of Tangent 
P&TP   Power and telephone pole 
Pvmt   Pavement 
 
Q   Rate of flow 
 
R   Radius 
RC   Reinforced concrete 
RCP   Reinforced concrete pipe 
Rd   Road 
Rdwy   Roadway 
Reinf   Reinforced, Reinforcing 
Ret Wall  Retaining Wall 
RGRCP  Rubber Gasket Reinforced Concrete Pipe 
rpm   Revolutions Per Minute 
Rt   Right 
R/W or Row  Right-of-way 
 
S   South or slope 
SAE   Society of Automotive Engineers 
San   Sanitary 
SC   Spiral to Curve 
SCCP   Steel cylinder concrete pipe 
SD   Storm drain or Sewer District 
SDDTC  Storm Drainage Design and Technical Criteria 
Sdl   Saddle 
Sec   Seconds 
Sect   Section 
SE   Southeast 
SF   Square feet 
Sht   Sheet 
Spec   Specifications 
SPR   Simplified Practice Recommendation 
SpMH   Special manhole 
Sq Ft Yd  Square Foot, Yard 
SS   Sanitary sewer 
St   Street 
Sta   Station 
Std   Standard 
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Str gr   Structural grade 
Struct   Structure or structural 
SW   Southwest 
SY   Square Yard 
 
T   Tangent Distance 
Tel   Telephone 
Temp   Temporary 
TH   Test hole 
TP   Telephone pole 
Tr   Tract 
Trans   Transition 
TS   Traffic signal or Tangent to spiral 
TSC   Traffic signal conduit 
Typ   Typical 
 
UD & FCD  Urban Drainage and Floor Control District 
USDCM  Urban Storm Drainage Criteria Manual 
UL   Underwriters Laboratories 
USC&GS  United States Coast and Geodetic Survey 
USGS   United States Geological Survey 
 
V   Velocity of flow 
VC   Vertical curve 
VCP   Vitrified clay pipe 
Vert   Vertical 
 
W   West or width 
WI   Wrought iron 
WS   Wearing surface 
Wt   Weight 
 
Yd   Yard 
 
'   feet or minutes 
"   inches or seconds 
o   degrees 
%   percent 
#   number or pound 
@   at 
/   per 
=   equals 
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2.1.2 GENERAL DEFINITIONS AND TERMS: 

 
Whenever in these specifications or in other contract documents the following terms or 
pronouns in place of them are used, the intent and meaning shall be interpreted as 
follows: 
 

Addendum:  A Supplement to any of the Contract Documents issued, in writing, 
after advertisement of but prior to the opening of bids for a contract. 
 
Advertisement:  The public announcement, as required by law, inviting bids for 
work to be performed or materials to be furnished. 
 
Agency:  The government agency for which the construction is being done, 
either by permit or contract. 
 
Agreement:  The written agreement between OWNER and CONTRACTOR 
covering the Work to be performed; other Contract Documents are made a part 
thereof as provided therein. 
 
Application for Payment:  The form accepted by the ENGINEER which is to be 
used by CONTRACTOR in requesting progress or final payment and which is to 
include such supporting documentation as required by the Contract Documents. 
 
Award:  The formal action of the governing body in accepting a proposal. 
 
Backfill:  Material placed in an excavated space to fill such space.  For trenches 
this space will be the area from 1 foot above the top of the pipe or conduit to the 
existing or proposed finished grade of pavement. 
 
Base Course:  The upper course of the granular base of a pavement or the 
lower course of an asphalt concrete pavement structure. 
 
Bedding:  Is the material placed in the area from the bottom of the trench to 1 
foot above the top of the pipe or conduit. 
 
Bid: The offer or proposal of the Bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed. 
 
Bidder:  Any qualified individual, firm, partnership, corporation or combination 
thereof, acting directly or through a duly authorized representative who legally 
submits a proposal for the advertised work. 
 
Bond Issue Project:  A project financed from bonds issued by the CITY 
pledging credit or a revenue resource. 
 
Bridge:  A structure, including supports, erected over a depression or an 
obstruction, as water, highway, or railway, and having a track or passageway for 
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carrying traffic or other moving loads and having a length measured along the 
center of roadway of more than 20 feet between undercopings of abutments or 
extreme ends of openings for multiple boxes. 
 

(Length)  The length of a bridge structure is the over-all length measured 
along the line of survey stationing back to back of backwalls of abutments, if 
present, otherwise end to end of the bridge floor; but in no case less than the 
total clear opening of the structure. 
 

(Roadway Width)  The clear width measured at right angles to the 
longitudinal centerline of the bridge between the bottom of curbs or guard timbers 
or in the case of multiple height of curbs, between the bottom of the lower risers. 
 
Budget Project:  A project financed by funds from General Tax levies and 
shared revenue funds set aside in the annual budget adopted by the Evans City 
Council. 
 
Building:  Any structure built for the support, shelter, or enclosure of persons, 
animals, chattel or movable property. 
 
Building Code:  A regulation adopted by the governing body establishing 
minimum standards of construction for the protection of the public health, safety, 
and welfare in terms of measured performance rather than in terms of rigid 
specifications of materials and methods. 
 
Calendar Day:  Every day shown on the calendar. 
 
Change Order:  A written order issued by the ENGINEER to the CONTRACTOR 
to make changes in the work or to perform extra work, and setting forth 
conditions for payment and/or adjustment in time of completion.   
 
City:  A municipal corporation, organized and existing under and by virtue of the 
laws of the State of Colorado. 
 
City Clerk:  The duly authorized person who performs the duties of clerk for the 
Contracting Agency. 
 
Completion Time:  The number of calendar days for completion of an act, 
including authorized time extensions.  In case a calendar date of completion is 
shown in the proposal in lieu of the number of calendar days, the contract shall 
be completed by that date.  The time within which an act is to be done shall be 
computed by excluding the first and including the last day; and if the last day be 
Sunday or a legal holiday, that shall be excluded. 
 
Conflicting Utility Line:  An existing utility line, shown or not shown on the 
drawings, is a conflicting line when any part falls within the trench pay widths as 
listed or within the dimensions, as shown on the drawings, for appurtenant 
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structures. 
 
Construction Project:  The erection, installation, remodeling, alteration, of 
durable facilities upon, under, or over the ground.  This shall include, but is not 
limited to buildings, roadways and utility pipes, lines, poles or other structures. 
 
Contingent Bid Item:  This is a minor bid item which is likely, but not certain, to 
occur during the course of work.  If the ENGINEER determines that this work is 
required, the CONTRACTOR will accomplish the work and payment will be made 
based on the contingent unit bid price included in the proposal.  Since the 
quantity listed in the proposal is primarily for bid comparison, the amount of work 
required by the ENGINEER may vary materially from this. 
 
Contract:  The written instrument executed by the CONTRACTOR and the 
Contracting Agency by which the CONTRACTOR is bound to furnish all labor, 
equipment, and materials and to perform the work specified, and by which the 
Contracting Agency is obligated to compensate the CONTRACTOR therefore at 
the prices set forth therein.  The Contract Documents are herewith by reference 
made a part of the contract as if fully set forth therein. 
 
Contract Documents:  The Agreement, Addenda (which pertain to the Contract 
Documents), CONTRACTOR’s Bid (including documentation accompanying the 
Bid and any post Bid documentation submitted prior to the Notice of Award) 
when attached as an exhibit to the Agreement, the Bonds, these General 
Conditions, the Supplementary Conditions, the Specifications and the Drawings 
as the same are more specifically identified in the Agreement, together with all 
amendments, modifications and supplements issued on or after the Effective 
Date of the Agreement. 
 
Contracting Agency:  The legal entity that has contracted for the performance 
of the work or for whom the work is being performed.   
 
Contractor:  The individual, firm, partnership, corporation or combination thereof 
entering into a contract with the Contracting Agency to perform the advertised 
work. 
 
Council:  The City Council that by law constitutes the Legislative Department of 
the City organized and existing under and by virtue of the laws of the State of 
Colorado. 
 
Culvert:  Any structure not classified as a bridge, which provides an opening 
under or adjacent to the roadway. 
 
Days:  Unless otherwise designated, days will be understood to mean calendar 
days. 
 
Emergency:  Unforeseen occurrences and combinations of circumstances 
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involving the public welfare or the protection of work already done under the 
Contract Documents, or which endanger life or property and call for immediate 
action or remedy. 
 
Engineer:  The person, appointed as ENGINEER by the CITY acting directly or 
through his duly authorized representative. 
 
Equipment:  (Construction)-All machinery and equipment, together with the 
necessary supplies for upkeep and maintenance, and also tools and apparatus 
necessary for the proper construction and acceptable completion of work.   
   
  (Installed)-All material or articles used in equipping a facility as 
furnishings or apparatus to fulfill a functional design. 
 
Extra Work:  An item of work not provided for in the contract as awarded but 
found essential to the satisfactory completion of the contract within its intended 
scope. 
 
Field Order: A written set of emergency instructions to the CONTRACTOR 
issued only where the time required for preparation and execution of a formal 
Change Order would result in a delay or a stoppage of work, or would allow a 
hazardous condition to exist. 
 
Flooding:  Flooding will consist of the inundation of the entire lift with water, 
puddled with poles or bars to insure saturation of the entire lift. 
 
Foundation:  For buildings or structures, this will be the substructure.  For pipe 
this will be the native material or prepared material on which the pipe rests; 
normally, this is the bottom grade line of the trench. 
 
Full Depth Pavement:  An asphalt concrete pavement structure in which the 
granular base and subbase are replaced by equivalent structural thickness of 
asphalt concrete. 
 
General Conditions:  Uniform general specifications adopted as standard 
specifications by the ENGINEER. 
 
Holiday:  Holidays recognized by collective bargaining agreements in the State 
of Colorado are: 

New Year’s Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day 
Christmas Day 

 
Additional holidays recognizable by the State of Colorado Cities and Counties 
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are: 
Martin Luther King's Birthday 
Presidents Day 
Columbus Day  
Veteran's Day 
General Election Day in even-numbered years 

 
When New Year’s Day, Independence Day or Christmas Day fall on Sunday, the 
following Monday shall be considered a holiday. 
 
Additional legal holidays, when designated by the State Governor or President of 
the United States, will also be recognized by the State, City and/or County. 
 
Improvement District Project:  A project financed by assessments against the 
property included in a special assessment district authorized under, or 
implemented by an act of the legislature of the State and/or a procedural 
ordinance of the City or County. 
 
Inspector:  The ENGINEER’s authorized representative assigned to make 
detailed inspections of contract performance. 
 
Jetting:  Jetting is the densification of material, using a continuous supply of 
water, under pressure, transmitted to the material through a rigid pipe of 
sufficient length to reach the bottom of the lift being densified.  In all cases, the 
entire lift will be completely saturated working from the top to the bottom. 
 
Laboratory:  The established materials testing laboratory of the Contracting 
Agency's Engineering Department, or other laboratories acceptable to and/or 
authorized by the ENGINEER to test materials and work involved in the Contract. 
 
Liquidated Damages:  A daily charge made against the CONTRACTOR for 
each working day, including free time, that any work shall remain uncompleted 
after elapse of Contract time. 
 
Major Item:  Any item of work and/or materials having an original contract value 
that exceeds ten percent of the amount of the original contract. 
 
Materials:  Any substance specified in the project, equipment and other material 
used or consumed in the performance of the work. 
 
Median:  The portion of a divided highway separating the roadways used by 
traffic going in opposite directions. 
 
Method of Measurement:  The manner in which a "Pay Item" is measured to 
conform to the "Pay Unit.” 
 
Non Pay Item:  An item of work for which no separate payment will be made 
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under the proposal, but which must be included as an incidental cost for payment 
on an associated pay item included in the proposal. 
 
Notice of Award:  A letter from the CITY advising the CONTRACTOR that he is 
the successful Bidder and the Evans City Council has accepted his proposal. 
 
Notice to Bidders:  The standard forms inviting proposals or bids. 
 
Notice to Proceed:  A directive issued by the Engineer, authorizing the 
CONTRACTOR to start the work or improvements required in the Contract. 
 
Obligee:  One to whom another is obligated.  For bonding purposes, the 
OWNER is the obligee.  
 
Open Trench:  The excavated area shall be considered as open trench until all 
the aggregate base course for pavement replacement has been placed and 
compacted or, if outside of a pavement area, until the excavated area is brought 
to finish grade or natural grade. 
 
Owner:  City of Evans, State of Colorado, acting through its legally constituted 
officials, officers or employees. 
 
Pavement:  Any surface of streets, alleys, sidewalks, courts, driveways, etc., 
consisting of mineral aggregate bound into a rigid or semi-rigid mass by a 
suitable binder such as, but not limited to, portland cement or asphalt cement. 
 
Pavement Structure:  The combination of sub-base, base course, and surface 
course placed on a sub-grade to support the traffic load and distribute it to the 
roadbed. 
 
Pay Item:  A detail of work for which individual payments are to be made under 
the Contract, as specified in the proposal. 
 
Payment Bond:  The security provided by the CONTRACTOR solely for the 
protection of claimants, supplying labor and materials to the CONTRACTOR or 
his Subcontractors. 
 
Performance Bond:  The security by the CONTRACTOR solely for the 
protection of the Contracting Agency and conditioned upon the faithful 
performance of the contract in accordance with the contract documents, 
drawings, specifications and conditions thereof. 
 
Permit:  The license to do construction in public rights-of-way and/or easements; 
issued by an Agency to a CONTRACTOR working for another party. 
 
Plans:  All approved drawings or reproductions thereof pertaining to the work 
and details therefor, which are made a part of the Project Manual and Contract 
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Documents. 
 
Plant:  The Contractors’ and/or subcontractors’ facilities, including but not limited 
to small tools and mobile equipment, located on and/or offsite, necessary for 
preparation of materials and prosecution of work for the project. 
 
Principal:  The individual, firm or corporation primarily liable on an obligation, as 
distinguished from a surety. 
 
Profile Grade:  The trace of a vertical plane intersecting the top surface of the 
proposed wearing surface, usually along the longitudinal centerline of the 
roadbed.  Profile grade means either elevation or gradient of such trace 
according to the context. 
 
Project:  A specific coordinated construction or similar undertaking identified by 
a single project number and bid and awarded as one contract.  On occasion two 
or more projects may be bid and awarded as a single contract. 
 
Project Manual:  All the integral documents of the contract including but not 
limited to, Contract Documents, General Conditions, Supplemental Conditions, 
Specifications and drawings. 
 
Project Supplemental Conditions:  See definition for Supplemental Conditions. 
 
Proposal:  The offer of a bidder on the prescribed form, to perform the work and 
to furnish the labor and materials at the prices quoted. 
 
Proposal Form:  The approved form on which the Contracting Agency requires 
bids to be prepared and submitted for the work. 
 
Proposal Guarantee:  The security furnished with a bid to guarantee that the 
bidder will enter into the contract if his bid is accepted. 
 
Proposal Pamphlet:  The book or pamphlet pertaining to a specific project, 
containing proposal forms, special provisions and other information necessary for 
and pertinent to the preparation of the proposal or bid. 
 
Referred Documents:  On all work authorized by the Contracting Agency, any 
referenced documents in the specification, i.e., Bulletins, Standards, Rules, 
Methods of Analysis or test.  Codes and Specifications of other Agencies, 
Engineering Societies or Industrial Associations, refer to the Latest Edition 
thereof, including Amendments, which are in effect and published at the time of 
Advertising for Bids or the issuing of a permit for the work, unless otherwise 
stated. 
 
Resident Project Representative:  The authorized representative of 
ENGINEER who may be assigned to the site or any part thereof.  Also called the 
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Inspector. 
 
Reasonably Close Conformity:  Compliance with reasonable and customary 
manufacturing and construction tolerances where working tolerances are not 
specified.  Where working tolerances are specified, reasonably close conformity 
means compliance with such working tolerances. 
 
Right-of-Way:  A general term denoting, land, property or interest therein, 
usually in a strip, acquired for or devoted to a street, highway, or other public 
improvement. 
 
Road:  A general term denoting a public way for purposes of vehicular travel, 
including the entire area within the right-of-way. 
 
Roadside:  A general term denoting the area adjoining the outer edge of the 
roadway.  Extensive areas between the roadways of a divided highway may also 
be considered roadside. 
 
Roadside Development:  Those items necessary to the complete roadway that 
provide for the preservation of landscape materials and features; the 
rehabilitation and protection against erosion of all areas disturbed by construction 
through seeding, sodding, mulching and the placing of other ground covers; such 
suitable planting and other improvements as may increase the effectiveness and 
enhance the appearance of the roadway. 
 
Roadway:  The portion of the right-of-way intended primarily for vehicular traffic, 
and including all appurtenant structures and other features necessary for proper 
drainage and protection.  Where curbs exist, it is that portion of roadway between 
the faces of the curbs. 
 
Salvageable Material:  Material that can be saved or salvaged.  Unless 
designated or directed by the ENGINEER or shown on the drawings, all 
salvageable material shall remain the property of the CONTRACTOR. 
 
Sewers:  Conduits and related appurtenances employed to collect and carry off 
water and waste matter to a suitable point of final discharge. 
 
Shop Drawings:  Drawings or reproduction of drawings, detailing; fabrication 
and erection of structural elements, falsework and forming for structures, 
fabrication of reinforcing steel, installed equipment and installation of systems, or 
any other supplementary drawings or similar data, which the CONTRACTOR is 
required to submit for approval. 
 
Shoulder:  The portion of the roadway contiguous with the traveled way for 
accommodation of stopped vehicles, for emergency use, and for lateral support 
of base and surface courses. 
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Sidewalk:  That portion of the roadway primarily constructed for the use of 
pedestrians. 
 
Supplemental Conditions:  The special conditions, requirements, additions, 
and/or revisions to the General Conditions and Standard Specifications, 
applicable to the work, to cover conditions or requirements peculiar to the project 
under consideration.  Supplemental Conditions fall within one of the two following 
categories and take precedence over the General Conditions. 
 

(a) Project Special Conditions.  Special Conditions peculiar to the 
project and not otherwise thoroughly nor appropriately set forth in the 
general conditions or standard specifications or drawings. 

 
(b) Standard Special Conditions.  Special directions or requirements 
not otherwise thoroughly or appropriately set forth in the standard 
specifications, and which are peculiar to a selected group of projects or 
which are intended for temporary use. 

 
Specifications:  The descriptions, directions, provisions, and requirement for 
performing the work as contained in the Contract Documents. 
 
State:  The State of Colorado. 
 
Standard Details:  Uniform detail drawings of structures or devices adopted as 
Standard Details by the ENGINEER. 
 
Standard:  Uniform general specifications adopted as Standard Specifications by 
the ENGINEER. 
 
Storm Drain:  Any conduit and appurtenance intended for the reception and 
transfer of stormwater. 
 
Street:  Streets, avenues, alleys, highways, crossings, lanes, intersections, 
courts, places, and grounds now open or dedicated or hereafter opened or 
dedicated to public use and public ways. 
 
Structures:  Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, 
manholes, endwalls, sewers, service pipes, underdrains, foundation drains, 
fences, swimming pools, and other features which may be encountered in the 
work and not otherwise classed herein. 
 
Sub-base:  The lower course of the base of a roadway, immediately above the 
sub-grade. 
 
Subcontractors:  Those having direct contracts with the CONTRACTOR and 
those who furnish material worked into a special design according to the 
Drawings and Specifications for the work, but not those who merely furnish 
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material not so worked. 
 
Sub-grade:  The supporting structures on which the pavement and its special 
undercourses rest. 
 
Substantial Completion:  The work (or a specified part thereof) has progressed 
to the point where, in the opinion of ENGINEER and OWNER as evidenced by a 
letter of Substantial Completion, it is sufficiently complete, in accordance with the 
Contract Documents, so that the Work (or specified part) can be utilized for the 
purposes for which it was intended.  The terms "substantially complete" and 
"substantially completed" as applied to any work refer to Substantial Completion 
thereof.  The work must meet the following criteria for Substantial Completion to 
apply: 

 
 At least 90% of all pay items have been completed and are eligible for 

payment. 
 The facilities constructed by CONTRACTOR are ready for use. 
 All traffic features have been completed. 
 A list of incomplete work items has been issued by the OWNER or 

ENGINEER to the CONTRACTOR and the CONTRACTOR has 
accepted and acknowledge the list. 

 
Substructure:  All of that part of the structure or building below the bearings of 
simple and continuous spans, skewbacks of arches and tops of footings of rigid 
frames, together with the backwalls, wingwalls, and wing protection railings. 
 
Superintendent:  The Contractor's authorized representative in responsible 
charge of the work. 
 
Superstructure:  The entire structure or building except the substructure. 
 
Supplemental Specifications:  Additions and revisions to the Standard 
Specifications that are adopted subsequent to issuance of the printed Project 
Manual. 
 
Surety:  The individual, firm or corporation, bound with and for the 
CONTRACTOR for the acceptable performance, execution, and completion of 
the work, and for the satisfaction of all obligations incurred. 
 
Surface Course:  The finish or wearing course of an asphalt concrete pavement 
structure. 
 
Title or Headings:  The titles or headings or the sections and subsections herein 
are intended for convenience of reference and shall not be considered as having 
any bearing on their interpretation. 
 
Township, City, Town or District:  A subdivision of the COUNTY used to 
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designate or identify the location of the proposed work. 
 
Traveled Way:  The portion of the roadway for the movement of vehicles, 
exclusive of shoulders and auxiliary lanes. 
 
Utility:  Pipe lines, conduits, ducts, transmission lines, overhead or underground 
wires, railroads, storm drains, sanitary sewers, irrigation facilities, street lighting 
traffic signals, and fire alarm systems, and appurtenances of public utilities and 
those of private industry, businesses or individuals solely for their own use or use 
of their customers which are operated or maintained in, on, under, over or across 
public right-of-way or public or private easement. 
 
Waterworks (Water Supply System):  The reservoirs, pipe lines, wells, 
pumping equipment, purification works, mains, service pipes, and all related 
appliances and appurtenances utilized in the procurement, transportation and 
delivery of an adequate, safe, and palatable water supply for the Contracting 
Agency. 
 
Work:  Any of all of the improvements mentioned and authorized to be made, 
and the construction, demolition, reconstruction, and repair of all or any portion of 
such improvements, and all labor, services, incidental expenses, and material 
necessary or incidental thereto. 
 
Working Day:  A calendar day, exclusive of Saturdays, Sundays and 
Contracting Agency recognized legal holidays, on which weather and other 
conditions not under the control of the CONTRACTOR will permit construction 
operations to proceed for the major part of the day with the normal working force 
engaged in performing the controlling item or items of work which would be in 
progress at that time. 
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2.2 GENERAL CONTRACT REQUIREMENTS 

 2.2.1 FAMILIARITY WITH WORK 

The CITY has endeavored to ascertain all pertinent information regarding site 
conditions, and subsurface conditions, and has, to the best of his ability, furnished all 
such information to the CONTRACTOR.  Such information is given, however, as being 
the best factual information available to the CITY, but is advisory only.  The 
CONTRACTOR, by careful examination, shall satisfy himself as to the nature and 
location of the work, the character of equipment and facilities needed preliminary to and 
during the prosecution of the work, the general and local conditions, and all other 
matters that can in any way affect the work under this Contract. 
 
Bidder shall examine the site of the proposed work and all documents pertaining to the 
work.  It is mutually agreed that the submission of a proposal shall be considered prima 
facie evidence that the bidder has made such examination and is familiar with the 
character, quality and quantity of the work to be performed and material to be furnished. 
 
Logs of test hole, ground water levels, and any accompanying soil reports as furnished 
by the Contracting Agency are furnished for general information only.  The field 
condition so set forth shall not constitute a representation or warranty, expressed or 
implied, that such conditions are actually existent.  Bidders shall make their own 
investigations and form their own estimates of the site conditions.  After the submission 
of the proposal, no complaint or claim that there was any misunderstanding as to the 
quantities, conditions or nature of the work will be entertained. 
 
2.2.2 CHANGED CONDITIONS 

The CONTRACTOR shall promptly, and before such conditions are disturbed, except in 
the event of any emergency, notify the CITY in writing of: (1) Subsurface or latent 
physical conditions at the site differing materially from those indicated in this Contract; 
or (2), previously unknown physical or other conditions at the site, of an unusual nature, 
not generally recognized as inherent in work of the character provided for in this 
Contract.  The ENGINEER shall promptly investigate the conditions, and if he finds that 
such conditions do so materially differ and cause an increase or decrease in the cost of, 
or the time required for, performance of this Contract, an equitable adjustment shall be 
made and the Contract modified in writing accordingly.  Any claim of the 
CONTRACTOR for adjustment hereunder shall not be allowed unless he has given 
notice as above required, provided that the ENGINEER may, if he determines the facts 
so justify, consider and adjust any such claims assessed before the date of final 
settlement of the Contract.  If the parties fail to agree upon the adjustment to be made, 
the dispute shall be determined as provided in Paragraph 2.2.33 hereof. 
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2.2.3 ORDER OF COMPLETION 

The CONTRACTOR shall submit, at such times as may reasonably be requested by the 
ENGINEER, schedules which shall show the order in which the CONTRACTOR 
proposes to carry on the work, with dates at which the CONTRACTOR will start the 
several parts.  The special provisions or plans may require that certain phases or parts 
of the work be completed first or in a certain order.  If the CONTRACTOR elects to use 
PERT or CPM charts, he shall furnish copies of them to the ENGINEER upon request. 
 
2.2.4 DESIGN AND INSTRUCTIONS 

It is agreed that the CITY will be responsible for the adequacy of design and 
Specifications.  The CITY, through the ENGINEER, shall furnish Specifications, which 
adequately represent the requirements of the work to be performed under the Contract.  
All such instructions shall be consistent with the Contract Documents and shall be true 
developments thereof.  Specifications that adequately represent the work to be done 
shall be furnished prior to the time of entering into the Contract.  The ENGINEER may, 
during the life of the Contract, and in accordance with Paragraph 2.2.15, issue 
additional instructions, by means of drawings or other media, necessary to illustrate 
changes in the work. 
 
2.2.5 SURVEYS 

The CITY has provided a suitable number of bench marks adjacent to the work.  From 
the information provided by the CITY, the CONTRACTOR shall develop and make all 
detail surveys needed for construction, such as slope stakes, batter boards, stakes for 
pile locations, and other working points, lines, and elevations.  The CONTRACTOR 
shall be responsible for any mistakes made in his detail surveys. 
 
The CONTRACTOR shall carefully preserve bench marks, reference points and stakes, 
and in case of willful or careless destruction, he shall be charged with the resulting 
expense and shall be responsible for any mistakes that may be caused by their 
necessary loss or disturbance. 
 
2.2.6 CLAIMS 

If the CONTRACTOR claims that any instructions by drawings or otherwise, issued after 
the date of the Contract, involve extra cost under the Contract, he shall give the 
ENGINEER written notice thereof within ten (10) days, after the receipt of such 
instruction, and in any event before proceeding to execute the work, except emergency 
endangering life or property, and the procedure shall than be as provided for changes in 
the work.  No such claim shall be valid unless so made.  
 
2.2.7 EXECUTION AND CORRELATION OF DOCUMENTS 

The Agreement shall be signed in duplicate by the CITY and the CONTRACTOR. 
 
The Contract Documents are complimentary and what is called for by anyone shall be 
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as binding as if called for by all.  In case of conflict between Drawings and 
Specifications, the Specifications shall govern.  Special Specifications shall govern over 
Standard Specifications.  Materials or work described in words which so applied have a 
well-known technical or trade meaning shall be held to refer to such recognized 
standards. 
 
2.2.8 MATERIALS AND APPLIANCES 

Unless otherwise stipulated, the CONTRACTOR shall provide and pay for all materials, 
labor, water, tools, equipment, light, power, transportation and other facilities necessary 
for the execution and completion of work.  The CONTRACTOR shall, if required, furnish 
satisfactory evidence as to the kind and quality of materials. 
 
2.2.9 EMPLOYEES 

The CONTRACTOR shall, at all times, enforce strict discipline and good order among 
his employees, and shall seek to avoid employing, for the Contract, any unfit person or 
anyone not skilled in the work assigned to him. 
 
Adequate sanitary facilities shall be provided by the CONTRACTOR. 
 
Employees of the CONTRACTOR and/or any subcontractor working on the project shall 
not be considered as employees of the City of Evans, nor shall they be entitled to any of 
the benefits provided to City of Evans employees. 
 
2.2.10 ROYALTIES AND PATENTS 

The CONTRACTOR shall pay all applicable royalties and license fees.  He shall defend 
all suits or claims for infringement for any patent rights and save the CITY harmless 
from loss on accounts thereof, except that the CITY shall be responsible for any such 
loss when a particular process, design, or the product of a particular manufacturer or 
manufacturers is specified, unless the CITY has notified the CONTRACTOR prior to the 
signing of the Contract that the particular process, design, or product is patented or is 
believed to be patented. 
 
2.2.11 PERMITS, LICENSES AND REGULATIONS 

Permits and licenses of a temporary nature, necessary for the prosecution of the work, 
shall be secured and paid for by the CONTRACTOR.  Permits, licenses and easements 
for permanent structures or permanent changes in existing facilities shall be secured 
and paid for by the CITY, unless otherwise specified.  The CONTRACTOR shall give all 
notices and comply with all laws, ordinances, rules and regulations bearing on the 
conduct of the work as drawn and specified.  If the CONTRACTOR observes that the 
Specifications are at variance therewith, he shall promptly notify the ENGINEER in 
writing, and any necessary changes shall be adjusted in the Contract for changes in the 
work. 
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2.2.12 INSPECTION OF WORK 

All materials and equipment used in the construction of the project shall be subject to 
adequate testing in accordance with generally accepted standards as required by the 
Contract Documents.  
 
The CITY shall provide sufficient competent personnel, working under qualified 
supervision for the inspection of the work, while such work is in progress, to ascertain 
that the completed work will comply in all respects with the standards and requirements 
set forth in the Specifications.  The inspection of the Contract will be as it relates to the 
compliance with the Specifications, quality of workmanship, and material.  
Notwithstanding such inspection, the CONTRACTOR will be held responsible for the 
acceptability of the work. 
 
The ENGINEER and his representatives shall at all times have access to work 
whenever it is in preparation or progress, and the CONTRACTOR shall provide proper 
facilities for such access and for inspection. 
 
If the Specifications, the ENGINEER's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the CONTRACTOR shall 
give the ENGINEER timely notice to its readiness for inspection, and if the inspection is 
by an authority other than the ENGINEER, a date shall be fixed for such an inspection.  
Inspections by the ENGINEER shall be promptly made, and where applicable, at the 
source of supply.   Any work required by the ENGINEER to be uncovered for 
examination shall be properly restored at the CONTRACTOR's expense unless the 
ENGINEER has unreasonably delayed inspection. 
 
Re-examination of any work may be ordered by the ENGINEER, and if so ordered, the 
work must be uncovered by the CONTRACTOR.  If such work is found to be in 
accordance with the Contract Documents, the CITY shall pay the cost of re-
examination.  If such work is not in accordance with the Contract Document, the 
CONTRACTOR shall pay such cost. 
 
2.2.13 SUPERINTENDENTS 

The CONTRACTOR shall keep on his work at all times during its progress, competent 
superintendents and/or responsible assistants.  The superintendent shall represent the 
CONTRACTOR and all directions given to him shall immediately be confirmed in writing 
to the CONTRACTOR.  Superintendent shall be named in writing by CONTRACTOR at 
the beginning of the work. 
 
2.2.14 PRECONTRACT EXAMINATION AND DISCOVERY OF DISCREPANCIES 

DURING WORK 

Before submitting his proposal, the CONTRACTOR will examine all construction plans 
and the entire and complete specifications.  The CONTRACTOR will become well and 
fully informed as to the materials and the character of the work required, the relationship 
of all of the particular parts of the work, and he will visit and inspect the site, observing 
and examining the conditions existing. 
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After the execution of the Contract, no consideration will be granted for any 
misunderstanding of the materials to be furnished or the work to be done, it being 
mutually understood that the tender of the proposal carried with it an agreement to this 
end and all other conditions mentioned in the Contract and the Specifications, and 
implied a full and complete understanding of them and all construction plans, drawings, 
notes, indications, and requirements. 

 
Should anything be omitted from the construction plans or specifications necessary to 
the proper completion of the work herein described, it shall be the duty of the 
CONTRACTOR to so notify the CITY before signing the Contract, and in the event of 
failure of the CONTRACTOR to give such notice, he shall make good any damage or 
defect in his work caused thereby without extra charge.  No allowance will be made for 
lack of full knowledge of all conditions, except such underground conditions as are 
determined after commencement of the work and were unknown to the CONTRACTOR. 
 
If the CONTRACTOR, in the course of the work, finds any discrepancy between the 
Specifications and the physical conditions of the locality, or any errors or omissions in 
the layout as given by survey points and instruction, he shall immediately inform the 
ENGINEER, in writing, and the ENGINEER shall promptly verify the same.  Any work 
done after such discovery, until authorized, will be done at the CONTRACTOR's risk, 
except in the event of an emergency. 
 
2.2.15 CHANGES IN THE WORK  

At any time by written order, the CITY may make changes in the Specifications or 
scheduling of the Contract within the general scope.  All such work shall be executed 
under the time constraints of the original contract except that any claim for extension of 
time caused thereby shall be allowed and adjusted at the time of ordering such change 
or at such time as it can be ascertained. 

 
In giving instruction, the ENGINEER shall have authority to make minor changes in the 
work not involving extra cost, and not inconsistent with the purpose of the work.  Except 
in an emergency endangering life and property, no claim for an addition to the contract 
sum shall be valid unless the additional work was so ordered by the ENGINEER. 
 
The CONTRACTOR shall proceed with the work as changed and the value of any such 
work or change shall be determined as provided for in the Agreement herein. 
 
The CITY may at any time, as the need arises, order changes within the scope of the 
work without invalidating the Agreement.  If such changes increase or decrease the 
amount due under the Contract Documents, or in the time required for performance of 
the work, the CONTRACTOR shall perform the same at the unit prices or lump sum 
indicated in the bid.  Changes may occur to a maximum of twenty-five percent (25%) of 
the contract price.  After exceeding twenty-five percent (25%), the applicable unit price 
or lump sum may be negotiable and an equitable adjustment shall be authorized by 
change order. 
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2.2.16 EXTENSION OF TIME 

a. Extension of time stipulated in the Contract for completion of the work will be 
made when changes in the work occur, as provided in Paragraph 2.2.15; when the work 
is suspended as provided in Paragraph 2.2.17; and when the work of the 
CONTRACTOR is delayed on account of conditions which could not have been 
foreseen, or which were beyond the control of the CONTRACTOR, his subcontractors 
or suppliers, and which were not the result of their fault or negligence. 
 
Extension of time for completion shall also be allowed for any delays in the progress of 
the work that in the opinion of the ENGINEER entitles the CONTRACTOR to an 
extension of time. 
 
b. The CONTRACTOR shall notify the ENGINEER promptly of any occurrence or 
condition which in the CONTRACTOR's opinion entitles him to an extension of time.  
Such notice shall be in writing and shall be submitted in ample time to permit full 
investigation and evaluation of the CONTRACTOR's claim.  Failure to provide such 
notice shall constitute a waiver by the CONTRACTOR of any claim. 
 
2.2.17 SUSPENSION OF WORK 

The CITY may at anytime suspend the work, or any part thereof, by giving three (3) 
days' notice to the CONTRACTOR in writing. 
 
2.2.18 THE CITY'S RIGHT TO TERMINATE CONTRACT 

If the CONTRACTOR should be adjudged bankrupt, or if he should make a general 
assignment for the benefit of his creditors, or if a receiver should be appointed as a 
result of his insolvency, or if he should persistently or repeatedly refuse or should fail, 
except for cases in which extensions of time are provided, to supply enough properly-
skilled workmen or materials, or if he should fail to make payments to subcontractors or 
for materials or labor so as to affect the progress of the work or persistently be guilty of 
a substantial violation of the Contract, then the CITY, upon written notice from the 
ENGINEER that sufficient cause exists to justify such action and without prejudice to 
any other right or remedy, and after giving the CONTRACTOR and his Surety seven (7) 
days' written notice, terminate the employment of the CONTRACTOR and take 
possession of the premises and of all materials, tools, equipment and other facilities 
installed on the work and paid for by the CITY, and finish the work by whatever method 
the ENGINEER may be deem expedient.  In such case, the CONTRACTOR shall not be 
entitled to receive any further payment until the work is finished.  If the unpaid balance 
of the contract price shall exceed the expense of finishing the work, including 
compensation for additional managerial and administrative services, such excess shall 
be paid to the CONTRACTOR.  If such expense shall exceed such unpaid balance, the 
CONTRACTOR shall pay the difference to the CITY.  The expense incurred by the 
CITY as herein provided, and the damage incurred through the CONTRACTOR's 
default, shall be certified by the ENGINEER. 
 
Where the Contract has been terminated by the CITY, said termination shall not affect 
or terminate any of the rights of the CITY then existing or which may thereafter accrue 
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because of such default as against the CONTRACTOR or his Surety.  Any retention or 
payment of moneys by the CITY due to the CONTRACTOR under the terms of the 
Contract, shall not release the CONTRACTOR or his Surety from liability for the 
CONTRACTOR's default. 
 
2.2.19 CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

If the work should be stopped under an order of any court, or other public authority, for a 
period of more than three (3) months, through no act or fault of the CONTRACTOR of 
an undisputed sum with forty-five (45) days of its maturity and presentation, then the 
CONTRACTOR may, upon seven (7) days' written notice to the ENGINEER, stop work 
or terminate this Contract and recover from the CITY payment for all work executed, 
plus any loss sustained upon any plant or materials, plus reasonable profit and 
damages. 
 
2.2.20 CANCELLATION OF CONTRACT 

Failure of the CONTRACTOR to comply with any of the requirements of the Contract 
and the Specifications may be considered as evidence of the inability on the part of the 
CONTRACTOR to maintain the quality and service standards deemed necessary, and 
shall be sufficient cause for the cancellation of the Agreement and the initiating of legal 
action against the Performance Bond of the CONTRACTOR. 
 
2.2.21 CORRECTION OF WORK BEFORE FINAL PAYMENT 

The CONTRACTOR shall promptly remove from the premises all materials and work 
condemned by the ENGINEER as failing to meet contract requirements, whether 
incorporated in the work or not, and the CONTRACTOR shall promptly replace and re-
execute his own work in accordance with the Contract and without expense to the CITY 
and shall bear the expense of making good all work of other CONTRACTORS 
destroyed or damaged by such removal or replacement. 
 
All removal and replacement work shall be done at the CONTRACTOR's expense.  If 
the CONTRACTOR does not take action to remove such condemned work and 
materials within ten (10) days after written notice, the CITY may remove them and store 
the material at the expense of the CONTRACTOR.  If the CONTRACTOR does not pay 
the expense of such removal and storage within ten (10) days' time thereafter, the CITY 
may, upon ten (10) days' written notice, sell such materials at auction or at private sale 
and shall pay the CONTRACTOR any net proceeds thereof, after deducting all costs 
and expenses that should have been borne by the CONTRACTOR. 
 
2.2.22 REMOVAL OF EQUIPMENT 

In the case of termination of this Contract before completion for whatever cause, the 
CONTRACTOR, if notified to do so by the CITY, shall promptly remove any part or all of 
his equipment and supplies from the property of the CITY, failing which, the CITY shall 
have the right to exercise control over and to remove such equipment and supplies at 
the expense of, and without recourse, by the CONTRACTOR. 
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2.2.23 RESPONSIBILITY FOR WORK 

The CONTRACTOR assumes full responsibility for the work.  Until final acceptance, the 
CONTRACTOR shall be responsible for damage to or destruction of the work, except 
for any part covered by partial acceptance as set forth in Paragraph 2.2.24 and except 
such damage or destruction that is caused by the negligent or willful acts of the CITY. 
 
2.2.24 PARTIAL COMPLETION AND ACCEPTANCE 

If at any time prior to the issuance of the final certificate, referred to in Paragraph 2.2.34 
hereinafter, any portion of the permanent construction has been satisfactorily completed 
to the ENGINEER's satisfaction, and if the ENGINEER determines that such portion of 
the permanent construction is not required for the operations of the CONTRACTOR, but 
is needed by the CITY, the ENGINEER shall issue to the CONTRACTOR a Certificate 
of Partial Completion, and thereupon or at any time thereafter, the CITY may take over 
and use the portion of the permanent construction described in such certificate. 
 
The issuance of a Certificate of Partial Completion shall not be construed to constitute 
an extension of the CONTRACTOR's time to complete the portion of the permanent 
construction to which it relates, if he fails to complete it in accordance with the terms of 
this Contract.  The issuance of such a certificate shall not operate to release the 
CONTRACTOR or his Sureties from any obligations under this Contract or the 
Performance Bond. 
 
If such prior use increases the cost of or delays the work, the CONTRACTOR shall be 
entitled to extra compensation, or extension of time, or both, as the ENGINEER may 
determine, unless otherwise provided. 
 
2.2.25 PAYMENT WITHHELD PRIOR TO FINAL ACCEPTANCE OF WORK 

As a result of subsequently discovered evidence, the CITY may withhold or nullify the 
whole or part of any certificate of payment to such extent as may be necessary to 
protect himself from loss occasioned by: 
 

(a) Defective work not remedied by the CONTRACTOR 
 
(b) Claims filed or reasonable evidence indicating probable filing of claims by 

other parties against the CONTRACTOR for work done on the project 
 
(c) Failure of the CONTRACTOR to make payments properly to 

subcontractors or for material or labor 
 

(d) Damage by the CONTRACTOR to subcontractors or to another contractor 
 
When the above grounds are removed, or the CONTRACTOR provides Surety Bond 
satisfactory to the CITY that will protect the CITY in the amount withheld, payment shall 
be made for amounts withheld because of them.  No moneys may be withheld under (b) 
and (c) if a Payment Bond is included in the Contract. 
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2.2.26 CONTRACTOR'S INSURANCE AND INDEMNIFICATION 

The CONTRACTOR shall secure and maintain such insurance policies as will protect 
himself, his subcontractors, and City of Evans, its employees and agents, from claims 
for bodily injuries, death, or property damage, which may arise from operations under 
this Contract, whether such operations be by himself or by any subcontractor or anyone 
employed by them directly or indirectly.  The following insurance policies are required 
and must be evidenced by Certificates of Insurance: 
 

(a) Statutory Workers’ Compensation 
 

(b) Commercial General Liability 
 

General Aggregate    $1,200,000 
Products/     $1,200,000 
(Completed Operations Aggregate) 
Each Occurrence    $   600,000 
Personal & Advertising Injury  $   600,000 
Fire Damage     $     50,000 
Medical Expense    $       5,000 

 
(c) Automobile Liability 

 
Bodily Injury and Property Damage  $   600,000 
(Combined Single Limit)    

 
Certificates of Insurance must show "City of Evans, its employees and agents" as an 
Additional Insured. 
 
All policies shall be for not less than the amount set forth above or as stated in the 
Special Conditions.  Other forms of insurance shall also be provided if called for by the 
Special Conditions. 
 
All Certificates of Insurance must be filed with the ENGINEER along with the 
Performance and Payment Bonds and shall be subject to his approval as to adequacy 
of protection, within the requirements as stated herein.  Said Certificates of Insurance 
shall contain a thirty (30) days' written notice of cancellation in favor of the CITY. 
 
The CONTRACTOR shall indemnify and hold harmless the City of Evans, its employees 
and agents, from and against any and all claims, damages, losses, injuries and 
expenses, including attorney's fees, arising out of or resulting from the performance of 
work. 
 
All insurance and bonding companies providing coverage or surety under this contract 
shall have a Best Insurance Rating of "A" or better. 
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2.2.27 SURETY BONDS 

The CITY shall have the right, prior to the signing of the Contract, to require the 
CONTRACTOR to furnish Payment and Performance Bonds in such form as the CITY 
may prescribe in the bidding documents and executed by one or more financially 
responsible Sureties licensed to do business in the State of Colorado.  The premiums 
for said Bonds shall be paid by the CONTRACTOR.  Such Bonds shall cover the entire 
Contract amount, regardless of changes therein, shall remain in full effect for a period of 
one year from the date of issuance of a Certificate of Completion, and shall be filed with 
the ENGINEER prior to the commencement of any work on the project. 
 
2.2.28 CONTRACTOR'S INSURANCE 

The CONTRACTOR shall secure and maintain insurance to one hundred percent 
(100%) of the insurable value of the entire work in the Contract and any structures 
attached or adjacent thereto against fire, earthquake, flood, and other perils as he may 
deem necessary and shall name the CITY and subcontractors as Additional Insured. 
 
All insurance and bonding companies providing coverage or surety under this contract 
shall have a Best Insurance rating of "A" or better. 
 
2.2.29 ASSIGNMENT 

Neither party to the Contract shall assign the Contract or sublet it as a whole without the 
written consent of the other and it's Surety, nor shall the CONTRACTOR assign any 
moneys due or to become due to him hereunder, except to a bank or financial institution 
acceptable to the CITY. 
 
2.2.30 RIGHTS OF VARIOUS INTERESTS 

Wherever work being done by the CITY's forces, utility companies, or by other 
CONTRACTOR's forces is contiguous to work covered by this Contract, the respective 
rights of the various interest invoiced shall be established by the ENGINEER, to secure 
the completion of the various portions of the work in general harmony. 
 
(a)  Before issuance of final payment, the CONTRACTOR, if required in the Special 
Conditions, shall certify in writing to the ENGINEER that all payrolls, material bills, and 
other indebtedness connected with the work, have been paid or otherwise satisfied.  If 
the Contract does not include a payment Bond the CONTRACTOR may submit, in lieu 
of certification of payment, a Surety Bond in the amount of the disputed indebtedness or 
liens, guaranteeing payment of all such disputed amounts, including all related costs 
and interest in connection with said disputed indebtedness or liens, which the CITY may 
be compelled to pay upon adjudication. 
 
(b)  The making and acceptance of the final payment shall constitute a waiver of all 
claims by the CITY, other than those arising from unsettled liens, from faulty work 
appearing with the guarantee period, provided in the Special Conditions, from the 
requirements of the Drawings and Specifications, or from manufacturer's guarantees.  It 
shall also constitute a waiver of all claims by the CONTRACTOR, except those 
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previously made and still unsettled. 
 
(c)  If after the work has been substantially completed, full completion thereof is 
materially delayed through no fault of the CONTRACTOR, and the ENGINEER so 
certifies, the CITY shall, upon certificate of the ENGINEER, and without terminating the 
Contract, make payment of the balance due for that portion of the work fully and 
completed and accepted.  Such payment shall be made under the terms and conditions 
governing final payment, except that it shall not constitute a waiver of claims. 
 
(d)  If the CITY fails to make payment as herein provided, there shall be added to each 
payment daily interest at the rate of six percent (6%) per annum commencing on the 
first day after said payment is due and continuing until the payment is delivered or 
mailed to the CONTRACTOR. 
 
2.2.31 ENGINEER'S STATUS 

The ENGINEER shall perform technical inspection of the work.  He has authority to stop 
the work whenever such stoppage may be necessary to insure the proper execution of 
the Contract.  He shall also have authority to reject all work and materials which do not 
conform to the Contract and to decide questions which arise in the execution of the 
work. 
 
2.2.32 ENGINEER'S DECISIONS 

The ENGINEER shall, within a reasonable time after their presentation to him, make 
decisions in writing on all claims of the CONTRACTOR and on all other matters relating 
to the execution and progress of the work or the interpretation of the Contract 
Documents. 
 
2.2.33 ARBITRATION 

Any controversy or claim arising out of or relating to this Contract, or the breach thereof, 
which cannot be resolved by mutual agreement, shall be settled by arbitration in 
accordance with the Rules of the American Arbitration Association, and judgment upon 
the award rendered by the Arbitrator(s) may be entered in any court having jurisdiction 
thereof. 
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2.2.34 ACCEPTANCE AND FINAL PAYMENT 

Upon receipt of written notice that the work is substantially complete or ready for final 
inspection and acceptance, the ENGINEER will promptly make such inspection and 
when he finds the work acceptable under the Contract and the Contract fully performed 
or substantially completed, he shall promptly issue a certificate, over his own signature, 
stating that the work required by this Contract has been substantially completed and is 
accepted by him under the terms and conditions thereof, and the entire balance found 
to be due the CONTRACTOR, including the retained percentage, unless a retention 
based on the ENGINEER's estimate of the fair value of the claims against the 
CONTRACTOR and the cost of completing the uncompleted or unsatisfactory items of 
work with specified amounts for each incomplete or defective item of work, is due and 
payable.  No final payment shall be made by the CITY unless and until the 
CONTRACTOR has certified in writing to the ENGINEER that all payroll, material bills, 
and other indebtedness connected with the work have been paid or otherwise satisfied. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims 
by the CITY, other than those arising from unsettled liens, from faulty work appearing 
within the guarantee period provided in the Special Conditions, from the requirements of 
the Drawings and Specifications, or from the manufacturer's guarantees.  It shall also 
constitute a waiver of all claims by the CONTRACTOR, except those previously made 
and still unsettled. 
 
If, after the work has been substantially completed, full completion thereof is materially 
delayed through no fault of the CONTRACTOR and the ENGINEER so certifies, the 
CITY shall, upon certificate of the ENGINEER, and without terminating the Contract, 
make payment of balance due for that portion of the work fully completed and accepted.  
Such payment shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 
 
The CONTRACTOR shall cause appropriate provisions to be inserted in all 
subcontracts relative to the project to bind the subcontractors to the CONTRACTOR by 
the terms of the Contract Documents, and to give the CONTRACTOR the same power 
as regard to terminating any subcontract that the CITY may exercise over the 
CONTRACTOR under any provision of the Contract Documents. 
 
Nothing contained in this Agreement shall create any contractual relationship between 
any subcontractor and the CITY. 
 
Subcontracts, or transfer of Contract, shall not release the CONTRACTOR of his liability 
under the Contract and Bonds. 
 
2.2.35 LIQUIDATED DAMAGES 

The CONTRACTOR agrees that he can and will complete the project within the 
prescribed time limit as stated in Article 1.5.9 (Notice to Proceed) and within the time as 
may be extended.  In the event the CONTRACTOR fails to complete the work within the 
allotted time limit, the following liquidated damages will be applied: 
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Original Contract Amount 

From More Than To And Including Daily Charge 
 

$            0 $     25,000 $   85 
     25,000        50,000    140 
     50,000      100,000    205 
   100,000      500,000    280 
   500,000   1,000,000    420 
1,000,000   2,000,000    560 
2,000,000   4,000,000    840 
4,000,000   8,000,000 1,120 
8,000,000 10,000,000 1,400 

 
These rates will be assessed per calendar day for each day which the CONTRACTOR 
fails to finish the work in excess of the time period allotted.  The parties agree that the 
liquidated damages, as stated herein, are not a penalty and are reasonable, given the 
expected harm from a delay in completion, the difficulty of proving actual loss, and the 
inadequacy of any other remedy. 
 
2.2.36 ADVANCE NOTICE 

It shall be the responsibility of the CONTRACTOR to notify the ENGINEER or inspector 
sufficiently in advance of his operations to enable the ENGINEER or inspector to set the 
required control stakes and marks. 
 
In order to assure proper availability of construction supervision or other personnel from 
the ENGINEER's staff, the following notices will be required as minimums: 
 

(a) One (1) week notice for major additions or modifications to construction 
staking. 

 
(b) Two (2) working days' notice for all staking except for emergencies. 

 
(c) Two (2) days' written notice shall be delivered to the ENGINEER or 

inspector prior to any work done on Saturday, Sunday, nights, and legal 
holidays. 

 
The failure of the CONTRACTOR to provide minimum notices will not be considered for 
time extensions or extra compensations. 
 
2.2.37 WORK DONE WITHOUT LINES OR GRADES 

Any work done without having been properly located and established as determined by 
the Engineer may be ordered removed and replaced at the CONTRACTOR's expense. 
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2.2.38 TAXES 

Except as may be otherwise provided in this Contract, the contract price is to include all 
applicable taxes, but does not include any tax from which the CITY and the Contractor 
are exempt.  Upon request by the CONTRACTOR, the CITY shall furnish a tax 
exemption certificate or similar evidence of exemption with respect to any such tax not 
included in the contract price, pursuant to this provision. 
 
2.3 LEGAL RELATIONS & RESPONSIBILITIES TO PUBLIC 

2.3.1 LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

Laws and Regulations:  The CONTRACTOR shall keep himself fully informed of all city 
and county ordinances and regulations, and state and federal laws which in any manner 
affect the work herein specified.  He shall at all times observe and comply with said 
ordinances, regulations, or laws, caused by the negligent actions of the 
CONTRACTOR, his agent, or employees. 
 
2.3.2 PROJECT SAFETY 

The CONTRACTOR is solely responsible for and shall take reasonable precautions in 
the performance of the work under this Contract to protect all persons from hazards to 
life and property. The CONTRACTOR shall comply with all health, safety and fire 
protection regulations and requirements.   
 
2.3.3 PROTECTION OF THE PUBLIC AND OF WORK AND PROPERTY 

The CONTRACTOR shall provide and maintain all necessary watchmen, barricades, 
warning lights, and signs in accordance with the Manual of Uniform Traffic Control 
Devices, and take all reasonable precautions for the protection and safety of the public.  
He shall continuously maintain reasonable protection of all work from damage, and shall 
take all reasonable precautions to protect the CITY's property from injury or loss arising 
in connection with this Contract.  Streets and highways shall be kept free of dirt and 
litter from CONTRACTOR's handling operations.  The CONTRACTOR shall take 
reasonable precautions to protect private property adjacent to the project from such 
nuisances as dust and dirt, rock, and excessive noise.  He shall make good any 
damage, injury or loss to his work and to the property owner resulting from lack of 
reasonable protective precautions, except such as may be due to errors in the Contract 
Documents, or caused by agents of adjacent private and public property, as provided by 
law and the Contract Documents. 
 
2.3.4 NON-DISCRIMINATION 

In connection with the performance of work under this Contract, the CONTRACTOR 
agrees not to refuse to hire, discharge, promote, or demote, or discriminate in matters of 
compensation against any person otherwise qualified, solely because of race, creed, 
sex, color, national origin, handicap status or ancestry; and further agrees to inset the 
foregoing provision in all subcontracts hereunder. 
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2.4 MATERIALS & WORKMANSHIP 

2.4.1 GUARANTEES 

The CONTRACTOR shall guarantee his work against defective materials or 
workmanship for a period of two (2) years from the date of initial acceptance. 
 
Contractor warrants and guarantees to the CITY that all equipment and materials 
furnished under this Contract are free from all defects in workmanship and materials. 
 
Contractor shall remove from the project area all work or materials rejected by the CITY 
or its inspector for failure to comply with the Contract Documents, whether incorporated 
in the construction or not.  The CONTRACTOR shall promptly replace the materials or 
re-execute the work in accordance the Contract Documents and without expense to the 
CITY which are or become defective due to such defects within two (2) years after the 
date of receipt by the CITY.  The CONTRACTOR shall also bear the expense of making 
good all work of other contractors destroyed or damaged by such removal or 
replacement. 
 
2.4.2 WARRANTIES 

The CONTRACTOR shall guarantee his work against defective materials and 
workmanship for a period of two (2) years from the date of initial acceptance. 
 
2.5 MEASUREMENT & PAYMENT 

2.5.1 PAYMENT 

Partial payment under the Contract shall be made at the request of the CONTRACTOR 
once each month, based upon partial estimates to be furnished by the CONTRACTOR 
and approved by the CONTRACTOR once each month, based upon partial estimates to 
be furnished by the CONTRACTOR and approved by the ENGINEER or inspector.  In 
making such partial payment, there shall be retained three percent (3%) of the 
estimated amounts until final completion and acceptance of all work covered by the 
Contract; provided, however, that the ENGINEER, at any time after fifty percent (50%) 
of the work has been completed, finds that satisfactory progress is being made, shall 
recommend that the remaining partial payment be paid in full. 

  
In preparing estimates for partial payments, the material delivered on the site and 
preparatory work done may be taken into consideration. 
 
Payments for work under subcontracts of the CONTRACTOR shall be subject to the 
above conditions applying to the contract after the work under a subcontract has been 
fifty percent (50%) completed.  In preparing estimates for partial payments, the material 
delivered on the site and preparatory work done may be taken into consideration. 
 
Should the CONTRACTOR fail to proceed properly and in accordance with the 
Guarantee, the CITY may have such work performed at the expense of the 
CONTRACTOR. 
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2.5.2 PAY QUANTITIES 

The CONTRACTOR shall be paid on a unit price basis as indicated by the proposal for 
the actual quantities installed. 
 
2.6 SCOPE OF WORK 

2.6.1 CHANGES IN THE WORK 

At any time by written order, the CITY may make changes in the Drawings and 
Specifications or scheduling of the Contract within the general scope.  All such work 
shall be executed under the time constraints of the original Contract, except that any 
claim for extension of time caused thereby shall be allowed and adjusted at the time of 
ordering such change or at such time as it can be ascertained. 
 

(a) Unit prices previously approved 
 
(b) An agreed lump sum 

 
(c) The actual cost of labor, direct overhead, materials, supplies, equipment 

and other services necessary to complete the work.  In addition, there 
shall be added on an amount to be agreed upon, but not to exceed fifteen 
percent (15%) of the actual cost of the work, to cover the cost of general 
overhead and profit. 

 
2.6.2 SUBLETTING OF CONTRACT 

The CONTRACTOR shall not sublet, sell, transfer, assign, or otherwise dispose of the 
Contract, or of his rights, title, or interest therein, without written consent of the CITY.  
The CONTRACTOR may utilize the services of specialty subcontractors on those parts 
of the project which, under normal contraction practices, are performed by specialty 
subcontractors. 
 
The CONTRACTOR shall not award work to subcontractors in excess of fifty percent 
(50%) of the contract price without prior written approval of the CITY. 
 
The CONTRACTOR shall be as fully responsible to the CITY for the acts and omissions 
of his subcontractors and of persons directly or indirectly employed by him, as he is for 
the acts and omissions of persons directly employed by him.   
 
2.6.3 SEPARATE CONTRACTS 

The CITY reserves the right to let other contracts in connection with this project.  The 
CONTRACTOR shall afford other contractors reasonable opportunity for the 
introduction and storage of their materials and the execution of their work, and shall 
properly connect and coordinate his work with theirs.  If the proper execution or results 
of any part of the CONTRACTOR's work depends upon the work of any other 
contractor, the CONTRACTOR shall inspect and promptly report to the ENGINEER any 
defects in such work that render it unsuitable for such proper execution and results. 
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2.6.4 SUBCONTRACTS 

The CONTRACTOR shall, as soon as practicable after signing the Contact, but in any 
event prior to the performance of any work by any subcontractor, notify the CITY, in 
writing, of the names of the subcontractors proposed for the work, designating the 
portions of work to be performed by each. 
 
The CONTRACTOR agrees that he is as fully responsible to the CITY for the acts and 
omissions of his subcontractors and of persons either directly or indirectly employed by 
them, as he is for the acts and omissions of persons directly employed by him. 
 
Nothing contained in the Contract Documents shall create any contractual relation 
between any subcontractor and the CITY. 
 
2.6.5 UNDERGROUND OBSTRUCTIONS 

The CONTRACTOR shall anticipate all underground obstructions, such as water lines, 
gas lines, sewer lines, concrete, debris, and all other types of utility lines.  No extra 
payment will be allowed for the removal, protection, replacement, repair or possible 
increased cost caused by underground obstruction.  Any such lines or obstructions 
indicated on the Drawings show only the approximate location from the information 
available and must be verified in the field by the CONTRACTOR.  The ENGINEER will 
endeavor to familiarize the CONTRACTOR with all underground utilities and 
obstructions, but this will not relieve the CONTRACTOR from full responsibility for 
anticipating all underground obstructions. 
 
In accordance with C.R.S. Section 9-1.5-103 (1973), the CONTRACTOR shall not make 
or begin excavation without first notifying the owners, operators or association of 
owners and operators having underground facilities in the area of such excavation.  
Notice may be given in person, by telephone, or in writing and shall be given at least 
two business days prior to beginning work. 
 
The CONTRACTOR shall protect the existing utilities in a manner as requested by the 
respective utility owners at no extra compensation.  The CONTRACTOR, by his 
signature on this proposal and subsequently on the Agreement, agrees to hold City of 
Evans, the agencies thereof, and their officers and employees, harmless from any and 
all losses, damages or claims which may arise out of, or be connected with, 
construction performed where said utilities are located. 
 
Should it be necessary to relocate utilities in the area of construction, the CITY, at its 
own expense, will coordinate these relocations with the utility owner and the 
CONTRACTOR. 
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2.6.6 EMERGENCY WORK 

In an emergency affecting the safety of life or of the work or of adjoining property, the 
CONTRACTOR is, without special instructions or authorization from the ENGINEER, 
hereby permitted to act at his discretion to prevent such threatening loss or injury.  He 
shall also act, without appeal, if so authorized or instructed by the ENGINEER.  Any 
compensation claimed by the CONTRACTOR as a result of emergency work, shall be 
determined by agreement or in accordance with Article 2.2.33. 
 
2.6.7 CLEANING UP 

The CONTRACTOR shall remove, at his own expense, from the CITY's property and 
from all public and private property, all temporary structures, rubbish and waste 
materials resulting from his operations.  This requirement shall not apply to property 
used for permanent disposal of rubbish or waste materials in accordance with 
permission of such disposal granted to the CONTRACTOR by the CITY thereof where 
such disposal is in accordance with local ordinances and is approved by the 
ENGINEER. 
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3.1 Governing Documents 

The governing documents for this Work are as follows: 
 

 Contract Documents Articles 1.0 through 3.0 
 The City of Evans, “Specifications for Street Design and Construction”, dated 

April 2004. 
 Colorado Department of Transportation, “Standard Specifications for Road and 

Bridge Construction”, latest edition. 
 
In the case of conflict, documents shall have the following priorities:  (1) Contract Documents 
Article 3.0 – Special Conditions, (2) Contract Documents Article 2.0 – General Conditions, (3) 
Construction Drawings, (4) City of Evans “Specifications for Street Design and Construction”, 
April 2004, and (5) Colorado Department of Transportation “Standard Specifications for Road 
and Bridge Construction”, 2005. 
 
For all traffic control situations the “Manual on Uniform Traffic Control Devices”, Current Edition, 
shall be used. 
 
3.2 Description of Work 

Work for the 2013 Concrete Project consists of removal and replacement of concrete curb, 
gutter, sidewalk, driveway, cross pans and aprons in locations designated by the City’s Project 
Manager.  
 
3.3 General 
It is the intent of these Special Conditions to require a functionally complete project (or part 
thereof) to be constructed in accordance, and in conjunction with, all Contract Documents as 
defined within Article 1.0 – Contracting Procedures and Article 2.0 – General Conditions.  Any 
work, materials, or equipment that may be reasonably inferred, as being required to produce the 
intended result will be provided whether or not specifically called for.  When words, which have 
a well-known technical or trade meaning, are used to describe work, materials, or equipment, 
such words shall be interpreted in accordance with that meaning. 
 
Use of these Special Conditions in conjunction with related Contract Documents to establish the 
total requirements of the project.  The CONTRACTOR shall obtain all required documents and 
have them available during the execution of work.  Exceptions, additions and/or modifications to 
the referenced documents are noted as follows: 
 
3.4 Technical Specifications 

The technical specifications for the work are as referenced from the City of Evans 
“Specifications for Street Design and Construction”, April 2004.  The CONTRACTOR shall 
obtain this document and have it available during the execution of the work.  Exceptions and/or 
modifications to the referenced document will be noted. 
 
3.5 Contract Drawings and Vicinity Maps 

The contract drawings for this project include vicinity maps for each location where work will be 
performed to complete the project.   
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3.6 Permits 
Permits will not be required for City projects; however the CONTRACTOR must be a licensed 
contractor and have a City of Evans business license to work in the public right-of-way.  The 
Department of Public Works shall be notified before the planned construction is to commence 
and also before starting up after construction is delayed for any reason. 
 

3.7 Sales Tax 

Sales Tax shall not be paid for materials purchased for use on this project. 
 
3.8 Project Time, Schedule and Sequence 

It is the intent of the CITY to award this project as soon as possible after receiving bids. The 
CONTRACTOR shall commence and complete work in accordance with the Agreement within 
Article 1.0 – Contracting Procedures. 
 
At the pre-construction conference the CONTRACTOR shall submit and update a construction 
schedule which clearly outlines the work sequence.  This schedule will be reviewed by the 
CITY, and when requested, the CONTRACTOR shall revise their work sequence to better suit 
job conditions.  The CONTRACTOR shall comply with the requirements of Section 4 of the City 
of Evans “Specification for Street Design and Construction“. 
 
It is the CONTRACTOR’s responsibility to complete this project within the prescribed time as 
stated in Article 1.0 – Contracting Procedures.  A daily charge will be made against the 
Contractor for each calendar day that any work shall remain uncompleted after elapse of 
contract time.  This daily charge will be deducted from any money due the Contractor.  This 
deduction will not be considered as a penalty but as liquidated damages.  The liquidated 
damages for this project will be as stated in Article 2.0 - General Conditions, Section 2.2.35. 
 
3.9 Working Hours 

The CONTRACTOR shall restrict working hours to between 7:00 A.M. and 5:00 P.M. on normal 
City of Evans business days unless otherwise approved by the City of Evans Project Manager.  
No work shall be performed on arterial or collector streets before 8:30 a.m. or after 3:30 p.m., 
unless otherwise approved by the City of Evans Project Manager.  There shall be no work 
allowed on Saturdays, Sundays or Holidays unless approved, in writing, by the City Project 
Manager.   
 
Costs incurred by the City to inspect work performed outside of these hours will be deducted 
from progress payments to the Contractor.  Inspector overtime costs are approximately 
$45/hour. 
 
 
3.10 Project Coordination 
 
The CONTRACTOR is responsible for contacting and coordinating with all project affected 
stakeholders.  These affected stakeholders may include but are not limited to: 
 

 Property Owners 
 Utility Companies (listing of possible companies can be obtained from the City) 
 Evans Police Department 
 Evans Fire Department 
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 Weld County Sheriffs Department 
 Weld County Ambulance 
 Greeley-Evans School District 6 
 Waste Management 

 
The CONTRACTOR shall contact all appropriate utility companies to notify them of construction, 
to verify location of utilities in the construction area, and to coordinate utility company relocation, 
adjustment or installation work with the CONTRACTOR.  The locations of utilities shown on the 
drawings are approximate.  It is the responsibilities of the CONTRACTOR to field verify 
locations of utilities prior to initiating construction and to comply with the requirements of Section 
4.03, Paragraphs J & K of the City of Evans “Specifications for Street Design and Construction”.  
The City of Evans will not be responsible for any construction down time due to failure on the 
Contractors part to notify utility companies. 
 
In addition, any street closures must be properly coordinated with any and all the affected 
stakeholders listed above.  Proper traffic control measures per an approved Traffic Control Plan 
will be implemented – All anticipated closure times shall be approved by the CITY. 
The CONTRACTOR is required to post on all properties adjacent to construction a notification 
pamphlet forty-eight (48) hours prior to commencement of work.  The pamphlets shall only be 
delivered between the hours of 8:00 a.m. and 5:00 p.m.  When delivering the pamphlets the 
Contractor shall make an effort to make personal contact with the resident or business to advise 
them what will be taking place on their street.  If there is a delay due to weather, equipment 
and/or other causes, the Contractor shall post on all properties a re-notification pamphlet 
twenty-four (24) hours prior to commencement of work. 
 
3.11 Construction Survey 

The CONTRACTOR shall provide the construction survey staking for the project in accordance 
with Section 4.03, Paragraph G of the “Specifications for Street Design and Construction”. 
Construction survey and staking is considered incidental to the work, and no separate payment 
shall be made. 
 
3.12 Project Warranty 
 
The CONTRACTOR shall provide a two (2) year warranty for all construction beginning on the 
date of initial acceptance.  All work that fails or deteriorates during the first or second year shall 
be replaced under this warranty.  There will be no additional cost to the CITY for material, 
equipment, labor and/or traffic control for warranty work.  Warranty work shall be completed in 
accordance with these contract specifications within thirty (30) days of written notification by the 
CITY. 
 
3.13 Pre-Construction Meeting 

The CONTRACTOR shall attend a pre-construction meeting after award of the contract.  At the 
pre-construction meeting, the CONTRACTOR shall submit to the CITY: 
 
 
 Pert or Gant Chart of Construction Schedule 
 Materials supplier List 
 Subcontractors List 
 Concrete Mix Design 
 Traffic Control Plan (approved by the City of Evans) 
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 Certificates of Insurance 
 
3.14 Project Manager 
The Project Manager designated at the pre-construction meeting by the Contractor will be 
responsible for the handling of all requests for information or complaints concerning the 
contract.  A local telephone number will be established two weeks prior to commencement of 
construction.  The Project Manager will respond to all requests within four hours.  A log of all 
requests shall be kept and shall include name, telephone number, address, nature of request 
and response to such. 
 
3.15 Job Foreman 
The Job Foreman designated at the pre-construction meeting shall be on the work site during all 
construction.  If the Foreman is unable to be on the job site, then a designee will be assigned 
with the authority to make all required decisions. 
 
3.16 Materials, Manufacturer’s Certificates & Recommendations 
Shop Drawings, samples and product data are required, by these specifications, on the 
following items before confirmation of orders: 
 

1. Hot Bituminous Pavement Mix Design (if needed) 
2. Concrete Mix Design 
3. Aggregate Base Course – Class 6 (if needed) 

 
Certifications by the manufacturer that the material or equipment conforms to all applicable 
requirements shall be submitted.  These certifications shall reference the standard 
specifications with which compliance is required. 
 
3.17 Load Restrictions 

Truck load restrictions shall comply with Section 105.13, 105.14 and 105.15 of the Colorado 
Department of Transportation Standard Specifications for Road and Bridge Construction, 
current edition. 
 
The Contractor shall keep fully informed of and comply with all Federal, State and local laws, 
ordinances, and regulations and all orders and decrees of bodies of tribunal having any 
jurisdiction or authority, which may affect the conduct of the work. 
 
The Contractor will supply the City Project Manager with the axle load limits for the trucks he 
plans to use on this project. 
 
3.18 Construction Water 

Construction water shall consist of providing a water supply sufficient for the needs of the 
project and the hauling and applying of all water required.  The CONTRACTOR SHALL NOT 
use water from local residences for construction purposes or to provide water to laborers. 
 
The CONTRACTOR is encouraged to use water obtained from the Evans Ditch whenever 
possible. Contact the City of Evans Public Works Department to arrange for use of Evans Ditch 
water.  Evans Ditch water may not be available at the time of construction. 
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The CONTRACTOR shall make arrangements for and provide all necessary water for his/her 
construction operation and domestic use at his/her own expense.  The CONTRACTOR shall 
secure permission from the water utility and notify the ENGINEER and Fire Department/District 
before obtaining water from fire hydrants. 
 
If the CONTRACTOR purchases water from a water utility at a fire hydrant on or near the 
project, all arrangements shall be made at his/her own expense and payment made direct to the 
water utility as agreed upon.  The CONTRACTOR shall follow all rules and regulations of the 
respective district.  Use only special hydrant-operating wrenches to open hydrants.  Make 
certain that the hydrant valve is open “full” since cracking the valve causes damaged to the 
hydrant.  If any hydrants are damaged, the CONTRACTOR will be held responsible and shall 
immediately notify the appropriate agencies so that all damages can be repaired as quickly as 
possible.  Fire hydrants shall be completely accessible to the Fire Department/District at all 
times.   
 
3.19 Sanitation Facilities 

The CONTRACTOR shall meet all applicable requirements of OSHA, state and other governing 
agencies pertaining to sanitary facilities for workers.  The CONTRACTOR shall provide 
chemical toilets of a suitable type and number and shall maintain the facilities in a sanitary 
condition at all times.  The chemical toilets shall be of water-tight construction so that no 
contamination of the area can result from their use.  Upon completion of the work, the sanitary 
facilities shall be removed and the area restored to its original condition. 
 
 
3.20 Removals 

The CONTRACTOR shall be responsible for locating sites and making arrangements for 
disposal of all materials removed from the site.  The CONTRACTOR’s handling and disposition 
of excavation material shall be to a disposal site designated and/or approved by the 
ENGINEER.  This includes concrete, asphalt, unsuitable or unstable subgrade material, and any 
other trash, rubbish or debris generated as a result of the construction.  No trash, rubbish, or 
debris shall be allowed on the lawns of local residences by the CONTRACTOR’s work force.  
No separate payment will be made for disposal of excavation material generated.  This disposal 
shall be considered incidental to the construction and all costs thereof shall be included in 
various unit CONTRACT prices. 
 
3.21 Existing Conditions 

Prior to starting work on the project, the CONTRACTOR shall walk the project in the areas 
scheduled for work with the ENGINEER to determine the condition of fences, curbs, walls, 
drives, asphalt, lawns, sprinklers, and any other existing improvements (collectively surface 
improvements) that are to remain on both public and private property.  The ENGINEER may 
record the existing condition of features using a video camera. 
 
If in the opinion of the ENGINEER, there is sufficient operating space to perform the work in a 
reasonable manner without removing or destroying existing improvements, the CONTRACTOR 
shall perform the work without removing or destroying such improvements. In no event shall the 
CONTRACTOR remove trees, shrubs, vines, or other items without the prior approval of the 
ENGINEER.  Intersections and driveways shall be closed for a minimum amount of time.  The 
CONTRACTOR shall coordinate driveway closures with property owners with final approval by 
the City Project Manager. 
 



 
 
 3-6 

The CONTRACTOR shall make every effort to prevent or limit damage to surface 
improvements.  The CONTRACTOR is responsible for protecting or restoring all such surface 
facilities to their original or improved condition.  Any existing improvements damaged by the 
CONTRACTOR shall be replaced by the CONTRACTOR at his/her own expense. 
 
All materials shall be installed and/or applied, in kind, in accordance with applicable 
specifications. 
 
3.22 Samples and Testing 

All sampling and testing required by these specifications will be completed by an independent 
testing laboratory, hired by the CONTRACTOR and approved by the Owner.  Tests are to be 
performed at the discretion of the ENGINEER for this project.  Items to be tested are as shown: 
 

a. Concrete Sampling & Testing for Sidewalks, Bike Paths – (slump, air content, 
temperature, compressive strength, gradation) 

b. Concrete Sampling & Testing for Curb and Gutter – (slump, air content, 
temperature, compressive strength, gradation) 

c. Concrete Sampling & Testing for Structure Concrete – (slump, air content, 
temperature, compressive strength, gradation) 

 
For all testing frequencies and/or minimum sampling values see Appendix B sheet vi of the 
“Specifications for Street Design and Construction”, dated April 2004. 
 
3.23 Contractors and Subcontractors 

All subcontractors are subject to approval by the CITY. 
 
3.24 Minor Items of Construction  

Minor items of construction which do not have a bid item provided will not be paid for separately.  
The costs of these items shall be subsidiary with other unit prices shown on the bid schedule. 
 
3.25 Construction Traffic Control 

The CONTRACTOR shall submit a Traffic Control Plan and comply with the requirements of 
Section 4.03, Paragraph F of the “Specifications for Street Design and Construction”.  The 
CONTRACTOR shall not perform any construction work in the public right-of-way prior to 
receiving approval of the Traffic Control Plan from the CITY. 
 
The approval of the Traffic Control Plan does not relieve the CONTRACTOR from responsibility 
to change or adjust traffic control devices if traffic or other conditions warrant. Any conditions or 
changes in project methods shall be submitted to the City Project Manager for review prior to 
making changes in the field. 
 
The CONTRACTOR shall give proper advance notice to the CITY for approval.  The portions 
applicable to city streets may be closed for short periods of time.  The CONTRACTOR shall 
schedule work to minimize closures and must provide for local access.  All anticipated closure 
times shall be approved by the CITY. 
 
The CONTRACTOR shall appoint a Traffic Control Supervisor to this project.  The Traffic 
Control Supervisor shall be certified as a Work Site Traffic Supervisor by the American Traffic 
Safety Services Association (ATSSA) or the Colorado Contractors Association (CCA). 
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All excavations or construction work that will be left open or exposed over night shall be 
protected with night time barricades and signing.  The entire open excavation shall be properly 
fenced to protect both vehicular and pedestrian traffic. 
 
All flaggers shall be properly trained according to State and Federal guidelines.  A copy of each 
flaggers certification card will be submitted to the City Project Manager 48 hours to 
commencement of project. 
 
The CONTRACTOR shall inspect all devices and operations a minimum of every 2 hours and 
repair and replace damaged or missing devices immediately during work hours.  Work sites 
shall be inspected a minimum of every 24 hours during weekends or during periods when the 
Contractor is not actually performing work. 
 
All work areas including, but not limited to, open cuts, trenches, ditches, manholes, and/or other 
hazards shall be completely surrounded by approved fencing and other appropriate controls to 
protect pedestrians and persons using bicycles, wheelchairs, and other vehicles.  Temporary 
walkways must be provided and included on traffic control plans. 
 
The CONTRACTOR agrees to hold harmless the City staff regarding accidents or claims 
involving construction work and/or construction traffic control.  Traffic control shall be included in 
all 2010 Concrete Project prices. 
 
3.26 Cleaning During Construction 

During execution of work, the CONTRACTOR shall clean the sites, adjacent properties, and 
public access roadways on a daily basis at a minimum or as directed by the ENGINEER and 
shall dispose of waste materials, debris, and rubbish to assure that buildings, grounds, and 
public properties are maintained free from accumulations of waste materials and rubbish. 
 
The CONTRACTOR shall wet down dry materials and rubbish to lay dust and prevent blowing 
dust. 
 
The CONTRACTOR shall provide containers for collection and disposal of waste materials, 
debris, and rubbish. 
 
The CONTRACTOR shall cover or wet loads of excavated material leaving the site to prevent 
blowing dust.  The CONTRACTOR shall also clean the public access roadways to the site of 
any material falling from the haul trucks. 
 
3.27 Final Cleanup 

At the completion of the work and immediately prior to an initial inspection, the CONTRACTOR 
shall remove from the Construction Site all temporary structures and all materials, equipment, 
and appurtenances not required as part of, or appurtenant to, the completed work.  The 
CONTRACTOR shall notify the CITY when final cleanup is ready for inspection. 
 
The CONTRACTOR shall repair, patch, and touch-up marred surfaces to specified finish to 
match adjacent surfaces. 
 
The CONTRACTOR shall broom clean paved surfaces and rake clean other surfaces of ground 
as necessary and as directed by the ENGINEER. 
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3.28 Safety and Accident Prevention 
The Contractor shall take all reasonable precautions in the performance of the work under this 
contract to protect from all hazards to life and shall comply with all health, safety and fire 
protection regulations and requirements. 
 
 
3.29 Measurement and Payment 

All materials will be measured and paid for in accordance to the Specifications.  All material 
shall arrive at the job site with load or batch tickets indicating time loaded or batched, material 
type, material quantity, and date.  A copy of the tickets shall be given to the ENGINEER the day 
the material arrives on site.  Material delivered and placed without a load ticket will not be paid.  
The CITY will not pay for any material if the load ticket indicates that the vehicle and its load 
exceeded the legal weight limit for the vehicle type. 
 
All work performed and all materials furnished shall conform to the requirements, including 
tolerances, provided herein.  Materials not in conformance with these specifications, but allowed 
to remain in place by the ENGINEER may be subject to applicable price reductions as specified 
in Section 105.03 of the Colorado State Department of Transportation “Standard Specifications 
for Road and Bridge Construction”, 2005. 
 
The CONTRACTOR is responsible for providing a product that is in conformance with the 
specification provided herein.  Suitability of the finished product will be determined by the 
ENGINEER.  A finished product that is not found suitable by the ENGINEER, may be subject to: 
 

1. Disapproval and subsequent removal and replacement of the material/product at the 
CONTRACTOR’s expense. 

 
2. A reduction in pay as outlined with formulas in the Colorado Department of 

Transportation “Standard Specifications for Road and Bridge Construction”, 2005.  The 
Colorado Department of Transportation Standard Specifications is strictly used for 
determining the actual reduction of pay for unsuitable material/product and is not used 
to determine suitability of a final product.  The ENGINEER will determine suitability. 

 
3. The ENGINEER allows questionable product/material to remain in place with the 

CONTRACTOR providing some type of remedial action to make the product/material 
suitable.  Type of remedial action to be determined by ENGINEER and paid for by 
CONTRACTOR. 

 
4. The addition of an extended warranty for questionable materials/products to allow further 

review to determine suitability and any further action by CONTRACTOR at the end of 
the warranty period. 

 
The measurement and payment for this project shall be as written specifically for this project 
and included in this Article of the Contract Document. 
 
The work performed under this Agreement shall be paid for on a unit price basis at the rate for 
the respective items on the Bid Schedule.  The quantities provided on the Bid Schedule are only 
estimates of the actual quantities of the work to be performed, and are only included for 
purposes of making the award.  The CITY reserves the right to alter and/or eliminate any item of 
work.  Modifications, if any, will be made by Change Order. 
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Unless otherwise provided for specifically in this section, all lump sum bid items will be paid for 
upon completion of all work associated with the lump sum bid item. 
 
Payment shall be made only for those items included in the PROPOSAL.  All other costs 
incurred shall comply with the provisions of these Specifications and shall be included in the unit 
price bid for the associated items in the PROPOSAL.  Except as may be otherwise stipulated, 
no material, labor, or equipment will be furnished by the CITY.  The quantity of work which will 
be considered for payment is the actual number of units completed in accordance with all 
relative specifications. 
 

1. Measurements: 
a. No measurement for payment shall be made for any of the work, materials and 

equipment required for mobilization.  A lump sum payment will be made. 
b. The quantities of work to be paid will be measured as identified within Article 1.0 

– Bid Schedule to perform work, including but not limited to, the furnishing and 
installation of all components and accessories, in accordance with the Contract 
Documents.  No payment for items outside of the dimensions shown on the 
Drawings or field markings, unless directed and approved by the ENGINEER, will 
be included in the amount computed for payment. 

c. No separate measurement shall be made for fittings and accessories necessary 
to install bid item. 

d. No measurement for payment shall be made for removal or replacement of 
materials and/or existing features damaged by the CONTRACTOR in his 
operation. 

 
 

2. Payments: 
a. Mobilization & demobilization lump sum bid prices shall include all the 

CONTRACTOR’s cost whatsoever the nature required for mobilization of 
personnel, equipment, construction trailers, or supplies at the project site in 
preparation for work on the project, and demobilization, location and protection of 
utilities.  This item shall also include the establishment of all necessary facilities, 
on-site restrooms, and all other costs incurred or labor and operations that must 
be performed prior to beginning the other items under Contract.  Also to be 
included shall be all costs whatsoever to obtain any and all required permits, 
taxes, licenses, fees, and bonds necessary as required by the CITY, water and 
sanitary districts, and other municipal governments to perform the Work.  This 
item may also include the cost of required bonds, insurance, preparation of the 
Project schedule and required shop drawings, and clean-up of the site. 

b. Mobilization & demobilization payment will be made as the work progresses. Fifty 
percent (50%) of the lump sum bid price will be paid at the time of the first 
monthly progress payment.  An additional thirty percent (30%) will be paid when 
one-half the original contract is earned separately on each of the bid schedules.  
The remaining twenty percent (20%) will be paid upon final acceptance of the 
project.  The total amount for mobilization shall not exceed five percent (5%) of 
the total bid. 

c. Payment for the Bid Item other than mobilization & demobilization shall include 
full compensation for, but is not limited to, all materials, labor, supplies, 
transportation, disposal, equipment required to complete the work in accordance 
with the Contract Documents. 

d. No separate payment shall be made for fittings and accessories necessary to 
install bid item. 
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e. CONTRACTOR will not be reimbursed for the retesting of any materials that fail, 
or due to inclement weather, or for any other reason.  All samples required for 
testing will be provided by the CONTRACTOR and at no cost to the OWNER. 

f. Excess excavation shall be disposed of off-site and shall not be paid for 
separately. 

g. All samples required for testing will be provided by the CONTRACTOR and at no 
cost to the OWNER. 

 
3.30     Location of Work 
 
It is the intent of the attached list of streets to give the general location of the work to be 
performed under this contract.  The final designation of locations will be verified after the 
contract has been awarded.  The City reserves the right to alter quantities (both increase and 
decrease) from those shown on the plan and bidder’s documents.  Such alterations or quantities 
will not change the unit price of the accepted contract, except that if quantities are increased or 
decreased by more than twenty-five percent (25%) of the total contract, then a mutually 
agreeable adjustment may be made. 
 
 



 

 ARTICLE 4.0 

MAPPING 

INDEX 
 

 
PROJECT SITE VICINITY MAPS ..................................................................................... 8 Sheets 
 
 
 
 

 


















	Cover Sheet - '13 Concrete
	TOC - '13 Concrete
	Article 1 - '13 Concrete
	Bid Schedule - '13 Concrete
	Article 2 - '13 Concrete
	Article 3 - '13 Concrete
	Article 4 - '13 Concrete
	Vicinity Maps - '13 Concrete

