

Notice

Basic Information

Estimated Contract Value (USD)	\$5,000,000.00 (Not shown to suppliers)
Reference Number	0000371349
Issuing Organization	City of Evans
Owner Organization	City of Evans
Project Type	RFP - Request for Proposal (Formal)
Project Number	2025-101
Title	2025 Major Roads Project
Source ID	PU.AG.USA.2351.C17878251
Piggyback Solicitation	No

Details

Location	Weld County, Colorado
Job Location	23rd Ave; Prairie View Rd; 17th Ave

Description

Work for the **2025 Major Roads Project** consists of (3) three separate projects.

1. The first project will be a Mill and Overlay of 23rd Avenue from 32nd Street to 37th Street.
2. The second Project will be a full Asphalt Reconstruction of Prairie View Drive from 35th Avenue to 23rd Avenue
3. The third project will be a Mill and Overlay of 17th Avenue from 32nd Street to 37th Street.

Each roadway will also undergo concrete replacement of damaged concrete curb & gutter, sidewalks, street pans, or upgrading of ADA ramps for safety / compliance prior to asphalt placement.

Project # 1 will consist of a 3" inch Mill and Overlay of 23rd Avenue from 32nd Street to 37th Street. The roadway is believed to be (12") Twelve-inch thickness of asphalt mat over (8") Eight-inch Class 6 Base Material. In-situ earthen material is sandy clay loam. Potholing of this roadway is not expected, but a line item is added to the bid schedule if it becomes necessary.

Work for Project # 1 (23rd Avenue) of the **2025 Major Roads Project** consists of roto-milling the entire surface of existing asphalt pavement to a 3" three inch depth, installing an emulsified tack layer, placement of a fiberglass underlayment (Tru-pave or similar approved product), placement of a (3") three inch top lift hot mix asphalt Grading S, SP 64-22, adjusting of existing water valves, sanitary sewer manholes, and storm drain manholes which are to be ¼" inch below the asphalt surface. Concrete collars **will** be installed around existing utility box structures, survey monuments, and manholes. Installing all thermoplastic symbols, crosswalks, and stop bars, and installing all striping with epoxy paint back to original striping design. Survey and installation of new Section Corners, and Quarter Corners to re-establish our geodetic survey points are expected for this project.

It is anticipated that all concrete reconstruction of identified areas will commence in early spring (March 15th) This will require concrete blankets to cure the replacement areas for at least (7) seven days.

The City of Evans recognizes that the project is located on an arterial roadway with accessibility concerns for the commercial properties during construction. This site is also near a school, so summer construction is necessary. We will need to keep access open throughout the project, but do not want the increased traffic a school will surely bring when it is in session. The City of Evans will also be installing a new traffic signal located at 23rd Avenue and 34th Street and are planning for roadway boring and installation to be completed prior to paving.

Project # 2 will consist of full asphalt reconstruction of Prairie View Drive from 35th Avenue to 23rd Avenue. The roadway is believed to be (5") Five-inch thickness of asphalt mat over compacted in-situ earthen material. In-situ material is clay to pockets of sandy clay loam.

Work for Project # 2 (Prairie View Drive) of the **2025 Major Roads Project** consists of roto-milling the entire surface of existing asphalt pavement estimated to be (5") Five inches in depth, removal of (9") nine inches of in-situ sub-grade material, cement treating the in-situ sub-grade material to a depth of (12") Twelve inches scarification, compaction and re-grading of cement treated sub-grade material, installing an (8") eight inch Class 6 base course layer (**crushed concrete is not a suitable replacement product and will be strictly refused**), compaction and grading of base course layer, soil sterilization of entire surface of the base course layer, placement of a (3") three inch bottom lift hot mix asphalt Grading S, SP 64-22, installing an emulsified tack layer, placement of a (3") three inch top lift hot mix asphalt Grading S, SP 64-22, adjusting of existing water valves, sanitary sewer manholes, storm drain manholes, and survey monuments, which are to be ¼" inch below the asphalt surface. Concrete collars **will** be installed around existing utility box structures and manholes. Installing all thermoplastic symbols, crosswalks, and stop bars, and installing all striping with epoxy paint back to original striping design. Survey and installation of new Section Corners, and Quarter Corners to re-establish our geodetic survey points are expected for this project.

The City of Evans recognizes that the project is located on an arterial roadway with accessibility concerns for the residents during construction. There is one subdivision that will require access across the project site located at Harbor Lane, otherwise we are anticipating a hard road closure for all other access points into the project area. We will need to keep access open to this subdivision throughout the project.

Project # 3 will consist of a 3" inch Mill and Overlay of 17th Avenue from 32nd Street to 37th Street. The roadway is believed to be (6") Six-inch thickness of asphalt mat over (8") Eight-inch Class 6 Base Material. In-situ earthen material is sand. Potholing of this roadway is not expected, but a line item is added to the bid schedule if it becomes necessary.

Work for Project # 3 (17th Avenue) of the **2025 Major Roads Project** consists of roto-milling the entire surface of existing asphalt pavement to a 3" three inch depth, installing an emulsified tack layer, placement of a fiberglass underlayment (Tru-pave or similar approved product), placement of a (3") three inch top lift hot mix asphalt Grading S, SP 64-22, adjusting of existing water valves, sanitary sewer manholes, and storm drain manholes which are

to be ¼” inch below the asphalt surface. Concrete collars **will** be installed around existing utility box structures, survey monuments, and manholes. Installing all thermoplastic symbols, crosswalks, and stop bars, and installing all striping with epoxy paint back to original striping design. Survey and installation of new Section Corners, and Quarter Corners to re-establish our geodetic survey points are expected for this project.

It is anticipated that all concrete reconstruction of identified areas will commence in early spring (March 15th) This will require concrete blankets to cure the replacement areas for at least (7) seven days.

The City of Evans recognizes that the project is located on an arterial roadway with accessibility concerns for the residential properties during construction. This site is also near a school, so summer construction is necessary. We will need to keep access open throughout the project, but do not want the increased traffic a school will surely bring when it is in session.

Dates

Publication	12/20/2024 11:00 AM MST
Question Acceptance Deadline	01/06/2025 09:00 AM MST
Questions are submitted online	No
Closing Date	01/10/2025 02:00 PM MST [A - Previous Addendum]

Prebid Conference	01/02/2025 09:00 AM MST
--------------------------	-------------------------

Contact Information

April Tamburelli
 970-381-0287
 atamburelli@evanscolorado.gov

City of Evans
 Leon Blasco
 970-475-1167
 lblasco@evanscolorado.gov

Bonding Requirements

- Bid Bond	5.00 %
- Performance Bond	100.00 %
- Payment Bond	100.00 %

Pre-Bidding Events

Event Type	Prebid Conference
Attendance	Mandatory
Event date	01/02/2025 09:00 AM MST
Location	City of Evans, Evans Community Complex, 1100 37th Street
Event Note	Scheduled in the Activity Room (tentative)

Bid Submission Process

Bid Submission Type	Physical Bid Submission
----------------------------	-------------------------

Documents

Addendum No. 2

Document	Size	Uploaded Date	Language
Addendum No 2.docx [docx]	71 Kb	01/07/2025 03:16 PM MST	English
Bid Schedule - 2025 Major Roads Project.xls [xls]	70 Kb	01/07/2025 03:19 PM MST	English
Pre-bid Meeting Attendance List.xlsx [xlsx]	452 Kb	01/07/2025 03:20 PM MST	English

Addendum No. 1

Document	Size	Uploaded Date	Language
Addendum No 1.docx [docx]	67 Kb	01/02/2025 04:37 PM MST	English
Bid Schedule - 2025 Major Roads Project.xls [xls]	70 Kb	01/02/2025 04:37 PM MST	English

Original Project

Document	Size	Uploaded Date	Language
2025 MAJOR ROADS PROJECT BID DOCUMENT SIGNED.pdf [pdf]	30 Mb	12/20/2024 10:27 AM MST	English
Bid Schedule - 2025 Major Roads Project.xls [xls]	69 Kb	12/20/2024 10:31 AM MST	English
2025 Concrete Replacement Project Maps.pdf [pdf]	10 Mb	12/20/2024 10:34 AM MST	English
Signing and Striping Pages.pdf [pdf]	26 Mb	12/20/2024 10:36 AM MST	English
2025 Major Roads Project Concrete Quantities Bid Tab.pdf [pdf]	91 Kb	12/20/2024 10:44 AM MST	English

Categories

Selected Categories

NIGP Categories (10)	
760	ROAD AND HIGHWAY EQUIPMENT: EARTH HANDLING, GRADING, MOVING, PACKING, ETC.
76000	ROAD AND HIGHWAY EQUIPMENT: EARTH HANDLING, GRADING, MOVING, PACKING, ETC.
913	CONSTRUCTION SERVICES, HEAVY (INCL. MAINTENANCE AND REPAIR SERVICES)
91319	Construction, Curb and Gutter (Includes Maintenance, Repair, and Removal) Construction, Curb and Gutter (Includes Maintenance, Repair, and Removal)
91350	Construction, Street (Major and Residential)(Includes Reconstruction) Construction, Street (Major and Residential)(Includes Reconstruction)
91382	Maintenance and Repair, Sidewalk and Driveway (Including Removal) Maintenance and Repair, Sidewalk and Driveway (Including Removal)
91347	Construction, Sidewalk and Driveway (Includes Pedestrian and Handicap Ramps) Construction, Sidewalk and Driveway (Includes Pedestrian and Handicap Ramps)
91361	Construction, Vertical, Concrete, Pour-In-Place, Form/Place/Finish Construction, Vertical, Concrete, Pour-In-Place, Form/Place/Finish
91300	CONSTRUCTION SERVICES, HEAVY (INCL. MAINTENANCE AND REPAIR SERVICES)
91371	Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc) Maintenance and Repair, Highway and Road (To include the removal of asphalt, concrete, bitumens, etc)
91327	Construction, Highway and Road Construction, Highway and Road
91384	Maintenance and Repair, Street (Major and Residential) Maintenance and Repair, Street (Major and Residential)

This copy of the NIGP Code is the property of the National Institute of Governmental Purchasing, Inc. (NIGP), is displayed and used by BidNet under license from Periscope Holdings, Inc. (the authorized sub-licensor of NIGP), and is protected under the copyright laws of the United States. It may not be copied or used (in whole or part) by any party unless such party is authorized to do so under the terms of a written license agreement entered into with NIGP or its authorized sub-licensors expressly authorizing such party to use the NIGP Code. Unauthorized copying or use is prohibited. Dated: January 2016

Plan Holders List

Plan Holders List

Organization Name	Main Contact	Download Date	City	Province/State
Tensar, A Division of CMC	Steven Butler	01/13/2025 12:52 PM MST	Alpharetta	Georgia
Elite Surface Infrastructure	Lyman Wilkinson	01/10/2025 07:48 AM MST	Englewood	Colorado
A & R Traffic LLC	steve archer	01/10/2025 02:43 AM MST	Ft Lupton	Colorado
The Tendit Group	Jacob Mayfield	01/09/2025 01:11 PM MST	Denver	Colorado
TRR Consulting LLC	Toni Rodriquez	01/08/2025 08:17 PM MST	Greeley	Colorado
Innovative Edge Construction	Estimating Dept	01/08/2025 07:42 PM MST	commerce city	Colorado
Sema Precast	Tyler Brookhart	01/08/2025 12:55 PM MST	Littleton	Colorado
CASI	Estimating Department	01/08/2025 11:45 AM MST	Commerce City	Colorado
Prime Milling LLC.	Andrew Cortese	01/08/2025 11:38 AM MST	Wheat Ridge	Colorado
Kimley-Horn	Michael Kramer	01/08/2025 11:02 AM MST	Greenwood Village	Colorado
Quality Traffic Control Inc.	Mike Obester	01/08/2025 10:33 AM MST	Fort Collins	Colorado
JHL Constructors, LLC	Ben Stellor	01/08/2025 08:42 AM MST	Englewood	Colorado
Lucero Concrete	Debbie Lucero	01/08/2025 08:23 AM MST	Brighton	Colorado
BidJudge.com	Bid Judge	01/08/2025 02:22 AM MST	Higley	Arizona
J,A Concrete and Repair LLC	Jose Anguiano	01/08/2025 12:21 AM MST	Ault	Colorado
Triple M Construction	Mabel Moreno	01/07/2025 07:28 PM MST	Denver	Colorado
Dwire Earthmoving LLC	Wade Fothergill	01/07/2025 04:38 PM MST	COLORADO SPRINGS	Colorado
Can-Do Concrete Construction Inc.	John Gutierrez	01/07/2025 04:28 PM MST	Greeley	Colorado
A-Core Inc. Colorado	Brett Johnson	01/07/2025 04:26 PM MST	Denver	Colorado
DeFalco Construction Company	Tony DeFalco	01/07/2025 04:09 PM MST	Longmont	Colorado
CHATO'S CONCRETE, LLC	MARLENE ANDRADE	01/07/2025 03:53 PM MST	DENVER	Colorado
Aspen Digger, Inc.	Franz Stone	01/07/2025 03:51 PM MST	Carbondale	Colorado
Kelley Trucking Inc.	David Seehafer	01/07/2025 03:31 PM MST	Golden	Colorado
RoadSafe Traffic Systems, Inc.	Robert Streno	01/07/2025 02:57 PM MST	Englewood	Colorado
TBG	Andrew Blackford	01/07/2025 12:59 PM MST	Greenwood Village	Colorado
VILLALOBOS CONCRETE, INC.	Carmen Villalobos	01/07/2025 11:04 AM MST	DENVER	Colorado
Western Milling LLC	Jim Watson	01/07/2025 10:22 AM MST	Grand Junction	Colorado
Adarand Constructors	Cyndi Adams	01/07/2025 09:15 AM MST	Colorado Springs	Colorado
AAA Barricade Company, Inc.	Andrew Scott	01/07/2025 09:10 AM MST	Denver	Colorado
Kolbe Striping	Jim Tisdall	01/06/2025 02:28 PM MST	Castle Rock	Colorado
King Surveyors	Zane Bullard	01/06/2025 01:17 PM MST	Windsor	Colorado
GDT Traffic Control	Joseph Knickerbocker	01/06/2025 11:51 AM MST	Arvada	Colorado

Organization Name	Main Contact	Download Date	City	Province/State
Road Side Supplies LLC	Alan Berry	01/06/2025 10:38 AM MST	Pueblo	Colorado
New Limits Traffic Control, LLC.	Tina Roorda	01/06/2025 09:31 AM MST	Commerce City	Colorado
RCD CONSTRUCTION INC	Ryan Domson	01/05/2025 08:38 PM MST	Hayden	Colorado
Nicon Excavating	Ted DeKowzan	01/05/2025 05:33 PM MST	Hudson	Colorado
Samco Trucking LLC	Michael Scofield	01/05/2025 10:47 AM MST	Loveland	Colorado
Dirt Cheap Excavating INC	ryan blevins	01/04/2025 02:30 PM MST	divide	Colorado
Loya Construction	Liborio Loya	01/03/2025 03:08 PM MST	Commerce City	Colorado
Hudson Inc	Evan Hudson	01/03/2025 02:03 PM MST	Edmond	Oklahoma
RDZ Build	Manuel Rodriguez	01/03/2025 12:13 PM MST	Denver	Colorado
Terracon	Theresa Wynn	01/03/2025 11:20 AM MST	Wheat Ridge	Colorado
Rocky Mountain	Mayra Mandujano	01/03/2025 11:05 AM MST	Lochbuie	Colorado
Advanced Drainage Systems	Jerome Magsino	01/03/2025 10:25 AM MST	Westminster	Colorado
Land Survey Professionals (LSP)	Aaron Money	01/03/2025 10:16 AM MST	Casper	Wyoming
Keyway Curb Company	Marjorie Harger	01/03/2025 09:44 AM MST	Colorado Springs	Colorado
Bestway All American Sports Material	Sandra Becker	01/03/2025 09:41 AM MST	Firestone	Colorado
D.I.N.S INC.	Estimating Team	01/03/2025 09:40 AM MST	Denver	Colorado
Brannan Sand & Gravel Company	Tim Lyons	01/03/2025 08:57 AM MST	Denver	Colorado
G.L. Hoff Company dba Hoff Construction	Joel Reger	01/03/2025 07:28 AM MST	Loveland	Colorado
Traffic & Parking Control Co. Inc.	Courtney Jenkins	01/03/2025 07:24 AM MST	Brown Deer	Wisconsin
Northern Colorado Constructors, Inc.	Chris Zadel	01/03/2025 06:49 AM MST	Ft Lupton	Colorado
K & M Landscaping and Design CDOT ESB, DBE, SBE, SBA (8A) HUBZONE	John Egart	01/02/2025 07:12 PM MST	Aurora	Colorado
SEMA Construction, Inc.	Estimating Department	01/02/2025 07:02 PM MST	Centennial	Colorado
TBD	T C	01/02/2025 06:34 PM MST	Denver	Colorado
Brundage Bone Concrete Pumping	Robert Gardner	01/02/2025 05:04 PM MST	Denver	Colorado
Ewing Trucking & Construction	Bill Kennedy	01/02/2025 05:01 PM MST	Gypsum	Colorado
Gov Solution Corp	Gov Solutions	01/02/2025 03:40 PM MST	Los Angeles	California
WGM LAND DESIGN LLC	Barry Mason	01/02/2025 01:00 PM MST	Denver	Colorado
Mountainland Supply	Jack Knaub	01/02/2025 12:55 PM MST	Denver	Colorado
Diversified Underground Inc. (MWBE / SBE / DBE)	Cassandra Jurik	01/02/2025 08:56 AM MST	Watkins	Colorado
EEC, LLC	Jacob Silverman	01/02/2025 07:48 AM MST	Windsor	Colorado
Ellysha MacDonald	Ellysha MacDonald	12/31/2024 10:01 AM MST	Newmarket	Ontario

Organization Name	Main Contact	Download Date	City	Province/State
FRC&B, Inc.	Stacie Garrison	12/31/2024 09:12 AM MST	Castle Rock	Colorado
Vance Brothers Inc	Chris Lee	12/31/2024 08:21 AM MST	Denver	Colorado
Sunrise Engineering	Stephanie Ray	12/30/2024 02:18 PM MST	Fillmore	Utah
George & Associates, Consulting Engineers, Inc.	Clay Courson	12/27/2024 12:13 PM MST	Tallahassee	Florida
LEC Construction	Denise Kelley	12/27/2024 10:24 AM MST	Greeley	Colorado
Wright Choice, Inc.	Kevin Freestone	12/27/2024 09:38 AM MST	Evans	Colorado
MZB Traffic Management Inc.	Humayun Aziz	12/26/2024 05:56 PM MST	Corona	California
Drilltech LLC	Leighton Cartwright	12/26/2024 02:32 PM MST	Sedalia	Colorado
H&e Equipment	Daniel Leroux	12/26/2024 12:37 PM MST	Greeley	Colorado
HEI Civil	Dave Auldridge	12/26/2024 08:05 AM MST	Castle Rock	Colorado
Universal Industrial Sales	Milo Petersen	12/24/2024 10:35 AM MST	Lindon	Utah
Duran Excavating, Inc.	Josh Duran	12/24/2024 08:17 AM MST	Greeley	Colorado
Ferguson Waterworks	Estimating Team	12/24/2024 08:16 AM MST	Aurora	Colorado
Trax Construction Inc	All Estimators	12/24/2024 07:44 AM MST	Colorado Springs	Colorado
Construction Journal	Construction Journal	12/23/2024 08:00 PM MST	Stuart	Florida
COLORADO BARRICADE CO.	Rusty Reynolds	12/23/2024 04:03 PM MST	Denver	Colorado
TLM Constructors, Inc.	Aaron Mills	12/23/2024 12:56 PM MST	Greeley	Colorado
Drexel, Barrell & Co.	Kevin Wood	12/23/2024 12:11 PM MST	Lafayette	Colorado
FNF / American Civil Constructors, Inc	Justin Yarbrough	12/23/2024 11:17 AM MST	Littleton	Colorado
A-1 Chipseal Company	Danny Gryzmala	12/23/2024 11:07 AM MST	Denver	Colorado
J-2 Contracting Co.	Chris Leone	12/23/2024 11:05 AM MST	Fort Collins	Colorado
KenKo Co., Inc.	Rick Thomas	12/23/2024 10:27 AM MST	Centennial	Colorado
Stone and Concrete	Jerry Roberts	12/23/2024 09:39 AM MST	Commerce City	Colorado
Jebro Incorporated	Ronald Feltz	12/23/2024 08:17 AM MST	Cheyenne	Wyoming
Triax Engineering, LLC SBE/DBE/MWBE	Vinod Ravindran	12/23/2024 08:16 AM MST	Commerce City	Colorado
Foothills Paving	Kurt Todesci	12/23/2024 08:13 AM MST	Wheatridge	Colorado
Advanced Specialty Contracting	Jordan Hochhatler	12/23/2024 08:06 AM MST	Denver	Colorado
Hamon Infrastructure	Estimating Dept.	12/23/2024 07:59 AM MST	Thornton	Colorado
DeAndrea Coring and Sawing, Inc.	Lisa Payne	12/23/2024 07:54 AM MST	Henderson	Colorado
PWXPress	Mary Miller	12/22/2024 11:52 PM MST	Jacksonville	Florida
Triple S Hydrovac Services LLC, DBE	Eric Moncada	12/21/2024 06:24 PM MST	Denver	Colorado
E & M Concrete	Erick Espinoza	12/21/2024 05:33 PM MST	Thornton	Colorado
Integrated Site Services, Inc	Brayden Gilbert	12/21/2024 10:39 AM MST	Windsor	Colorado
Connell Resources, Inc.	Jennifer Lindblad	12/21/2024 10:16 AM MST	Fort Collins	Colorado

Organization Name	Main Contact	Download Date	City	Province/State
Caraveo Construction	Marcelo Esmoris	12/20/2024 07:34 PM MST	Denver	Colorado
Coyote Ridge Construction LLC	Ken Baty	12/20/2024 04:21 PM MST	Johnstown	Colorado
Mountain Constructors, Inc.	Joe Kuntz	12/20/2024 04:01 PM MST	Platteville	Colorado
Holmes Murphy	Sarah Brown	12/20/2024 02:58 PM MST	Aurora	Colorado
Burnt Mountain Services, LLC	Chris Hansen	12/20/2024 02:24 PM MST	Greeley	Colorado
H2 Enterprises, LLC	Doug Dowden	12/20/2024 02:11 PM MST	Keenesburg	Colorado
Morton Electric Inc	Joe Morton	12/20/2024 02:02 PM MST	pueblo	Colorado
Asphalt Specialties Co. Inc.	Lawrence Olson	12/20/2024 01:53 PM MST	Henderson	Colorado
Simon	Josh Shenefelt	12/20/2024 01:51 PM MST	Cheyenne	Wyoming
AWP Safety	Stevie Moran	12/20/2024 01:42 PM MST	Greeley	Colorado
Northstar Concrete	James Adamson	12/20/2024 01:24 PM MST	Loveland	Colorado
American West Construction, LLC	Paul Snyder	12/20/2024 01:13 PM MST	Denver	Colorado
Bowman Construction Supply	DaLynn Walker	12/20/2024 01:08 PM MST	Denver	Colorado
Geocal Inc.	Amber Perzinski	12/20/2024 12:46 PM MST	Centennial	Colorado
Traffic Signal Controls, Inc	Walt Towle	12/20/2024 12:20 PM MST	Longmont	Colorado
GLH Construction LLC	GLH Estimator	12/20/2024 12:07 PM MST	Windsor	Colorado
ARS Companies Inc.	Roy Mayfield	12/20/2024 12:06 PM MST	Wheatridge	Colorado
North America Procurement Council, Inc. PBC	Tim Loncarich	12/20/2024 12:02 PM MST	Grand Junction	Colorado
Zak Dirt, Inc.	Jeromy Weiss	12/20/2024 11:38 AM MST	Longmont	Colorado
Bohannon Huston, Inc.	Brian Cosbey	12/20/2024 11:37 AM MST	Albuquerque	New Mexico
Martin Marietta Materials, Inc.	Martin Marietta	12/20/2024 11:20 AM MST	Lakewood	Colorado
all pro pavement	jared waterhouse	12/20/2024 11:20 AM MST	loveland	Colorado
Lightfield Enterprises Inc.	Brenda Van Dyke	12/20/2024 11:16 AM MST	Fort Collins	Colorado
Coating Specialist LLC	Shawn Stevenson	12/20/2024 11:13 AM MST	Colorado Springs	Colorado
Kiewit Infrastructure Co.	Eric Nowak	12/20/2024 11:10 AM MST	Lone Tree	Colorado
COLORADO PAVING INC.	Jesus Sanchez	12/20/2024 11:09 AM MST	Brighton	Colorado
Loveland Barricade,LLC	Joseph Brandt	12/20/2024 11:07 AM MST	Loveland	Colorado
Coulson Excavating Company, Inc	Matt Coulson	12/20/2024 11:07 AM MST	Loveland	Colorado
Alpha Milling Co	Joe Le	12/20/2024 11:06 AM MST	Arvada	Colorado